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THE STATE OFTEXAS ^ 

COUNTY OFTRAVIS ^ 

CONTRACTFOR ENGINEERING SERVICES 
Cost Plus Fixed Fee^ 

Unit CosL Lump Sum^ or Specified Rate 
Indefinite Delivereble with Work Authorisations 

THIS CONTRACT FOR ENGINEERING SERVICES is made by and between the State ofTexas acting by end 
through theTexas Department ofTransportation,125 E . t t t h St.,Austin,Texes 78701,hereinefter celled estate," 
end Entech Civil Engineers^ Inc.,having its principal business address at 16360 PerkTen Pieces Suite 230^ 
Houston^Texas 77064, hereinefter celled "f^ngineer,"for the purpose of contrecting for engineering services. 

WITNESSETH 

WHEREAS,GovernmentCode,Chepter2254,Subchapter A,"Professional Services Procurement Act,"provides 
for the procurement of engineering services: and 

WHEREAS,43Texes Administrative Code ^9.30 etseg.establishes theTexas Department ofTrensportetion^s 
policies and procedures tor contracting tor engineering services: end, 

WHEREAS, the State desires to contract tor engineering services generally described es providing 
Construction Engineering Inspection (CEI) services to assist the State In managing its construction 
operations^ before^ during^ and after the construction of improvements: and, 

WHEREAS, the State has selected the Engineer to provide the needed services and the Engineer has agreed to 
provide the services subject to the terms and conditions hereinefter set forth. 

NOW^THEREFORE,theStateend theEngineer, inconsiderat ionotthe mutualcovenentsendagreements 
herein contained, do hereby mutuelly agree as follows. 

AGREEMENT 

ARTICLED.SCOPE OF SERVICES.The Stete end the Engineer will turnish items end perform those services 
for fulfillment of the contract as identified in Attachments,Services to be Provided by the State end Attachment 
C,Services t o b e Provided bythe Engineer. Allservicesprovided bythe Engineer willconform to standard 
engineering practices end applicable rules and regulations oftheTexasPngineering Practices Act end the rules 
oftheTexesSoerd of Professional engineers. 

ARTICLE 2. CONTRACT PERIOD. This contrect becomes effective when fully executed by ell parties hereto and 
it shell terminate atthe close of business on September 30^ 201^ unless the contract period is: ( l )modi f iedhy 
written supplemental agreement prior to the date of termination as set forth in Attachment A, General Provisions, 
Article 6,Supplemental Agreements:(2) extended due t o e w o r k suspension as provided for in Attachment A, 
Article 3,Paragraph C: or (3) otherwise terminated in eccordence with Attachment A,General Provisions,Article 
15, Termination. Any work performed or cost incurred before or after the contract period shall be ineligible for 
reimbursement. 

The maximum contract time is the time needed to complete all work authorisations that will be issued in the first 
two years of the contrect. All work authorisations must be issued within the initial two-yeer period, starting from 
the contrect execution dete. 

ARTICLE3. COMPENSATION 
A. Maximum Amount Peyeble. The maximum emountpeyeble under this contrect without modificetion is 
shown in Attechment E, Fee Schedule. Peyment underthis contrect beyond the end o f t he current fiscel 
biennium is subject toevailebil i tyofappropriatedfunds. If funds erenotepproprieted, this contrect shell be 
terminated immediately with no liability to either perty. 

B. Sesis of Payment. The basis of peyment is identified in Attachment E, Fee Schedule. Reimbursement of 
costs incurred underework authorisation shall be in eccordence with Attechment E,Fee Schedule. 
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C. Reimbursement of Eligible Costs. To be eligible tor reimbursement, tbe Engineer'scosts must (t) be 
incurred in accordance with the terms ofavalid work authorisation: (2) be in accordance with Attachment E,Fee 
Schedule: and (3) comply with cost principles set forth et 48 CFR Part 3t, Federal Acquisition Regulation (FAR 
3t).Satisfactoryprogressofworkshellbemaintainedasaconditionofpeyment. 

D. Engineer Peyment of Subproviders. No later than ten(tO) days after receiving payment from the State,the 
Engineershall pay all subproviders forwork performed underasubcontracteuthori^ed hereunder. TheState may 
withhold all payments that have or may become due if the Engineer fails to comply with the ten-day payment 
requirement. Tbe State may also suspend tbe work under tbis contrect or eny work authorisation until 
subproviders ere paid. Tbis requirement also applies to all lower tier subproviders, and tbis provisionmust be 
incorporated into ail subcontracts. 

ARTICLE 4. PAYMENTREOUIREMENTS 
A. Monthly Silling Statements Tbe Engineer sball request reimbursement ot costs incurred by submitting tbe 
original and one copy ot an itemized billing stetementinatorm acceptable to tbe State Tbe Engineer is 
authorised to submit requests for reimbursement no more frequently than monthly and no later than ninety (90) 
days after costs ere incurred. 

8. Billing Statement. Tbe billing statement shall show tbe work authorisation number for each work 
authorisation included in the billing, the total amount earned to the date of submission, and the amount due end 
payable as of the date of the current billing statement for eech work authorisation. The billing statement shall 
indicate if the work has been completed or if the billing is for partial completion of the work. The fixed fee will be 
paid in proportion to the percentage ofwork completed perwork authorisations. 

C. Overhead Rates. The Engineer shallusetheprovisionaloverheadrateindicetedin Attachment E. If a 
periodic escalation of the provisional overhead rate is specified in Attachment E, the effective date of the revised 
provisional overhead rate must be included For lump sum contracts, the overhead rate remains unchanged for 
the entire contract period. 

D. Thirty Dey Payments. Upon receipt ofabilling statement that complies with all invoice requirements set forth 
in this Article,the State shall makeagoodfaith effort to pey the amount which is due and payable within thirty 
(30)days. 

E. Withholding Payments. The State reserves the right to withhold peyment of the Engineer's billing statement 
in the event of any of the following:(t)lfadispute over the work or costs thereof is not resolved withinathirty dey 
period: (2) pending verification of satisfactorywork performed: (3) the Engineerbecomesadelinquent obligor 
set forth in Section 23t.005 ofthe Family Code: (4) required reports ere not received: or (5) the Stete Comptroller 
ofPublicAccountswill not issueawarrant to the Engineer. In the event that peyment is withheld,the State shall 
notifytheEngineerandgivearemedythetwouldallowtheStatetoreleasethe payment 

P. Reguired Reports. 
( t )As required in Attachment H, Disadvantaged Business Enterprise or Historically underutilised Business 
Program Requirements, the Engineershall submitProgressAssessmentReportstoreportactualpeymentsmade 
to Disadvantaged Business Enterprises or Historically Underutili^edBusinesses. One copy shall be submitted 
with each billing statement and one copy shall be submitted to the address included in Attachment H, 
Disadvantaged Business Enterprise or Historically Underutilised Business Program Requirements. 

(2) Prior to contract closeout, the Engineer shall submiteFinal Report (Exhibit H-4) to the address set forth in 
AttachmentH. 

(3) The Engineer shall submitaseparate report with each billing statement showing the percent completion ofthe 
work accomplished during the billing period end the percent completion to date, and eny additional written report 
requested by the State to document the progress of the work. 

C. Subproviders and Suppliers List. Pursuantto requirements of43Texas Administrative Code ^9.50 et seq., 
the Engineer must provide the Stetealist (Exhibit H-5/DBE or Exhibit H-6/HUB)of ell Subproviders and suppliers 
that submitted quotes or proposals for subcontracts. This list shallinclude subproviders and suppliers names, 
addresses, telephone numbers, and type of work desired. 
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H.Oeht to the S te te . l f t he State ComptrollerofRuhlic Accounts is p roh ih i ted f romissu ingawar ran to r^^ 
an electronic funds transferto the Engineer hecauseofadeht owed to the State,the State shell apply all payment 
duetheEngineertothedehtordel inguenttaxunt i l thedehtordel inguenttaxispaidlnful l . 

I Audit The state auditor may conducted 
directly under the contract or indirectly throughasuhcontract under the contract. Acceptance of funds directly 
under the contrect or indirectly throughasuhcontract under this contrect acts as acceptance of the authority ot 
the state auditor, under the direction of the legislative audit committee, to conduct an audit or investigation in 
connection with those tunds. An entity that is the suh^ect of an auditor investigetionmustprovidethestate 
auditor with access to any information the state auditor considers relevant to the investigation or 

ARTICLED WCRKAUTNCRt^ATICNS The State will issue work authori^etions using the form included in 
Attachment 0 (v^ork Authori^etionsand Supplemental v^ork Authorisations) to authorise all work underthis 
contract The Engineer must sign and returnawork authorisation within seven (7) working days after receipt. 
Refusal to acceptawork authorisation may he grounds for termination of the contract. The State shell not he 
responsihleforactions hy the Engineerorany costs incurred hy the Engineer relating to work not directly 
associated with or prior to the execution o fawork authorisation. Terms and conditions governing the use of work 
authorisations are set forth in Attachment A, General Provisions,Articlet. 

ARTICLED SIGNATORY WARRANTY. The undersigned signatory for the Engineer herehy represents end 
warrants that he or she is an officer ofthe organisation forwhich he or she has executed this contrect and that he 
or she hes full and complete authority to enter into this contract on hehalf of the firm. These representations and 
werranties are made for the purpose of inducing the State to enter into this contract. 

ARTICLE 7. All notices to either party by the other required under this agreement shall be delivered personally or 
sent by certified or U.S. mail, postage prepaid, addressed to such party at the following addresses: 

Engineer: State: 

Project Manager 
Entech Civil Engineer, Inc. 

16360 Park Ten Place, Suite 230 
Houston, Texas 77084 

Director, Professional Engineering 
Procurement Services 

Texas Department of Transportation 
125 E. 1 1 t h Street 

Austin, Texas 78701 

All notices shall be deemed given on the date so delivered or so deposited in the mail, unless otherwise provided 
herein. Either party may change the above address by sending written notice of the change to the other party. 
Either party may request in writing that such notices shall be delivered personally or by certified U.S. mail and 
such request shall be honored and carried out by the other party. 

ARTICLE 8. INCORPORATION OF PROVISIONS. Attachments A through H are attached hereto and 
incorporated into this contract as if fully set forth herein. 

IN WITNESS WHEREOF, the State and the Engineer have executed this contract in duplicate. 

THE ENGINEER / I THE STATE OF TEXAS 

(Signature) 
Ovidio N. Alaniz 

(Printed Name) 
Chairman 

(Signature) 
Wi l l iam L. Hale, P.E. 

Chief Engineer 

(Title) 

(Date) 
T ĵg^g // // h 

(Title) 

(Date) 
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Attachments to Contract for Engineering Services 
Incorporated into the Contract by Reference 

Attachments Title 
A General Provisions 
B Services to Be Provided by the State 
C Services to Be Provided by the Engineer 
D Work Authorization and Supplemental Work Authorization 
E Fee Schedule 
F Not Applicable 
G Computer Graphics Files for Document and Information Exchange, if applicable 

H-FG Disadvantaged Business Enterprise (DBE) for Federal Funded Professional or 
Technical Services Contracts - See Attachment H Instructions 

H-FN Disadvantaged Business Enterprise (DBE) for Race-Neutral Professional or 
Technical Services Contracts - See Attachment H Instructions N/A 

H-SG Historically Underutilized Business (HUB) Requirements for State Funded 
Professional or Technical Services Contracts - State of Texas HUB. 
Subcontracting plan required - See Attachment H Instructions N/A 

H-SN Historically Underutilized Business (HUB) Requirements for State Funded 
Professional or Technical Services Contracts - No State of Texas HUB N/A 

Exhibits Title 
H - 1 Subprovider Monitoring System Commitment Worksheet 
H - 2 Subprovider Monitoring System Commitment Agreement 
H - 3 Monthly Progress Assessment Report 
H -4 Subprovider Monitoring System Final Report 
H-5 Federal Subproviders and Supplier Information 
H-6 HUB Subcontracting Plan (HSP) Prime Contractor Progress Assessment 

Report N/A 

Eng - IndefDelwWAdoc Page 1 of 1 List of Attachments 



WAs Used 

ATTACHMENT A 

Contract No. 15-5IDP5010 
ERP Contract No. 4589 

GENERAL PROVISIONS 

INDEX TO PROVISIONS 

Article Title 
1 Work Authorizations 
2 Progress 
3 Suspension of Work 
4 Additional Work 
5 Changes in Work 
6 Supplemental Agreements 
7 Ownership of Data 
8 Public Information 
9 Personnel, Equipment and Material 
10 License for TxDOT Logo Use 
11 Subcontracting 
12 Inspection of Work 
13 Submission of Reports 
14 Violation of Contract Terms 
15 Termination 
16 Compliance with Laws 
17 Indemnification 
18 Engineer's Responsibility 
19 Non-collusion 
20 Insurance 
21 Gratuities 
22 DBE/HUB Requirements 
23 Maintenance, Retention and Audit of Records 
24 Nepotism Disclosure 
25 Civil Rights Compliance 
26 Patent Rights 
27 Computer Graphics Files 
28 Child Support Certification 
29 Disputes 
30 Successors and Assigns 
31 Severability 
32 Prior Contracts Superseded 
33 Conflict of Interest 
34 Office of Management and Budget (OMB) Audit 

Requirements 
35 Debarment Certifications 
36 E-Verify Certification 
37 Restrictions on Employment of Former State 

Officer or Employee 
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GENERAL PROVISIONS 

ARTICLE 1. WORK AUTHORIZATIONS 
A. Use. The Engineer shall not begin any work until the State and the Engineer have signed a work 
authorization. Costs incurred by the Engineer before a work authorization is fully executed or after the 
completion date specified in the work authorization are not eligible for reimbursement. All work must be 
completed on or before the completion date specified in the work authorization, and no work authorization 
completion date shall extend beyond the contract period set forth in Article 2 ofthe contract (Contract Period). 

The maximum contract time is the time needed to complete all work authorizations that will be issued in the 
first two years of the contract. All work authorizations must be issued within the initial two-year period, starting 
from the contract execution date. 

B. Contents. Each work authorization will specify (1) the types of services to be performed; (2) a period of 
performance with a beginning and ending date; (3) a full description of the work to be performed; (4) a work 
schedule with milestones; (5) a cost not to exceed amount, (6) the basis of payment whether cost plus fixed 
fee, unit cost, lump sum, or specified rate; and (7) a work authorization budget calculated using fees set forth in 
Attachment E, Fee Schedule. The Engineer is not to include additional contract terms and conditions in the 
work authorization. In the event of any conflicting terms and conditions between the work authorization and 
the contract, the terms and conditions of the contract shall prevail and govern the work and costs incurred. 

C. Work Authorization Budget. A work authorization budget shall set forth in detail (1) the computation of the 
estimated cost ofthe work as described in the work authorization, (2) the estimated time (hours/days) required 
to complete the work at the hourly rates established in Attachment E, Fee Schedule; (3) a work plan that 
includes a list of the work to be performed, (4) a stated maximum number of calendar days to complete the 
work, and (5) a cost-not-to-exceed-amount or unit or lump sum cost and the total cost or price of the work 
authorization. The State will not pay items of cost that are not included in or rates that exceed those approved 
in Attachment E. 

D. No Guaranteed Work. Work authorizations are issued at the discretion of the State. While it is the State's 
intent to issue work authorizations hereunder, the Engineer shall have no cause of action conditioned upon the 
lack or number of work authorizations issued. 

E. Incorporation into Contract. Each work authorization shall be signed by both parties and become a part 
of the contract. No work authorization will waive the State's or the Engineer's responsibilities and obligations 
established in this contract. The Engineer shall promptly notify the State of any event that will affect 
completion of the work authorization. 

F. Supplemental Work Authorizations. Before additional work may be performed or additional costs 
incurred, a change in a work authorization shall be enacted by a written supplemental work authorization in the 
form identified and attached hereto as Attachment D. Both parties must execute a supplemental work 
authorization within the period of performance specified in the work authorization. The State shall not be 
responsible for actions by the Engineer or any costs incurred by the Engineer relating to additional work not 
directly associated with the performance or prior to the execution of the work authorization. The Engineer shall 
allow adequate time for review and approval of the supplemental work authorization by the State prior to 
expiration ofthe work authorization. Any supplemental work authorization must be executed by both parties 
within the time period established in Article 2 of the contract, (Contract Period). Under no circumstances will a 
work authorization be allowed to extend beyond the contract's expiration date or will the total amount of funds 
exceed the maximum amount payable set forth in Article 3A of the contract (Compensation). 

F t. More Time Needed. If the Engineer determines or reasonably anticipates that the work authorized 
in a work authorization cannot be completed before the specified completion date, the Engineer shall 
promptly notify the State. The State may, at its sole discretion, extend the work authorization period by 
execution of supplemental authorization, using the form attached hereto as Attachment D. 

F-2. Changes in Scope. Changes that would modify the scope of the work authorized in a work 
authorization must be enacted by a written supplemental work authorization. The Engineer must allow 
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adequate time forthe State to review and approve any request foretime extension prior to expiration of 
the work authorization, If the change in scope affects the amount payable under the work authorization, 
the Engineer shall preparearevised work authorization budget for the State's approval. 

C New Work Authorization itthe Engineer does not oompiete the services authorized inawork 
authorization before the specified completion date and has not requestedasupplemental work authorization, 
the work authorization shaii terminate on the completion date. Atthe sole discretion ofthe State,it may issue 
a new work authorization to the Engineer for the incomplete work using the unexpended haiance of the 
preceding work authorization for the project. If approved hythe State,the Engineer may calculate any 
additional cost for the incomplete work using the rates setforth in the preceding work authorization and in 
accordance with Attachment E, Pee Schedule. 

H. Emergency Work Authorizations.The State,at its sole discretion,may accept the Engineer's signature on 
afaxed copy ofthe work authorization as satisfying the requirements for executing the work authorization, 
provided that the signed original is received hythe State within five business days from the date on the faxed 
copy. 

I. Proposal Work Authorizations. The State may issueaproposal work authorization under which the 
Engineerwill suhmitaproposal for additional work. The proposal must he for additional work that is within the 
defined scope of work under this contract. The amount to he paid foraproposal work authorization will hea 
lump sum for each proposal. The lump sum payment will he no less than two percent (2^)and no more than 
four percent(4^o)of the State's estimate of the cost of the additional work. The Engineer may elect without 
penalty not to suhmitaproposal in response toaproposal work authorization. Any proposal submitted in 
response toaproposal work authorization will be the sole property of the State. The State may,at its option, 
issue similar or identical proposal work authorizations under other contracts, and the proposals submitted in 
response to the various proposal work authorizations may be compared by the State for the purpose of 
determining the contract under which the work will be awarded. The determination ofthe contract underwhich 
the work will be awarded will be based on the design characteristics of the proposal and the Engineer's 
qualifications and will not consider the Engineer's rates. 

^.Deliverables. Upon satisfactory completion of the work authorization,the Engineer shall submit the 
deliverables as specified in the executed work authorization to the State for review and acceptance. 

ARTICLE2.PRDCRESS 
A. Progress meetings. The Engineer shall from time to time during the progress of the work confer with the 
State. The Engineer shall prepare and present such information as may be pertinent and necessary or as may 
be requested by the State in order to evaluate features of the work. 

S. Conferences At the request of the State or the Engineer,conferences shall be provided at the Engineer's 
office, the office of the State, or at other locations designated by the State. These conferences shall also 
include evaluation of the Engineer's services and work when requested by the State. 

C.Inspections. If federal funds are used to reimburse costs incurred under this contract, the work and all 
reimbursements will be subject to periodic review by theU.S.OepartmentofTransportation. 

0.Reports. The Engineer shall promptly advise the State in writing of events that haveasignificant impact 
upon the progress ofawork authorization,including: 

t. problems, delays,adverse conditions that will materially affect the ability to meet the time schedules 
and goals, or preclude the attainment of project work units by established time periods: this disclosure 
will be accompanied by statement of the action taken or contemplated, and any State or federal 
assistance needed to resolve the situation: and 

2. favorable developments or events which enable meeting the work schedule goals sooner than 
anticipated. 

E. Corrective Action. Should the State determine that the progress of work does not satisfy the milestone 
schedule set forth inawork authorization,the State shall review the work schedule with the Engineer to 
determine the nature of corrective action needed. 
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ARTICLE3.SUSPENSICNCPWCRKAUTHCRIZATICN 
A. Notice. Should the State desire to suspendawork authorization but not terminate the contract, the State 
may verbally notify the Engineer followed by written confirmation,giving (30)thirty days notice. Soth parties 
may waive the thirty-day notice in writing. 

S.Reinstatement A work authorization may be reinstated and resumed in full force and effect within sixty 
(60) business days ot receipt ot written notioe trom the State to resume the work. Soth parties may waive the 
sixty-day notice inwriting. 

C. Contract Period Not Affected If the State suspendsawork authorization,the contract period as 
determined in Article2ofthecontract(Contract Period) is not affected and the contract and the work 
authorization wiii terminate on the date specitied unless the contract or work authorization is amended to 
authorize additional time. 

0.Limitation ot Liability. The State shall have no liability torwork performed or costs incurred prior to the 
date authorized by the State to begin work, during periods when work is suspended, or atter the completion 
date otthe contract or work authorization. 

ARTICLE4.A00ITICNALWCRK 
A. Notice. It the Engineer is otthe opinion that any assigned work is beyond the scope otthis contract and 
constitutes additional work, it shall promptly notify the State in writing, presenting the tacts otthe work 
authorization and showing how the work authorization constitutes additional work. 

B. Supplemental Agreement. If the State finds that the work does constitute additional work, the State shall 
so advise the Engineer andawritten supplemental agreement will be executed as provided in General 
Provisions, Article 6, Supplemental Agreements. 

C. Limitation of Liability The State shall not be responsible for actions bythe Engineer or any costs incurred 
bythe Engineerrelatingtoadditionalworknotdirectlyassociatedwithorpriortotheexecutionofa 
supplemental agreement. 

ARTICLE. CHANGES IN WORK 
A. Work Previously Submitted as Satisfactory. If the Engineer has submitted work in accordance with the 
terms of this contract but the State requests changes to the completed work or parts thereof which involve 
changes to the original scope of services or character of work under the contract, the Engineer shall make 
such revisions as reguested and as directed by the State. This will be considered as additional work and paid 
for as specified under Articled,Additional Work. 

S. Work Does Not Comply with Contract. If the Engineer submits work that does not comply with the terms 
ofthiscontract, the StateshallinstructtheEngineerto make such revision as is necessarytobringthe work 
into compliance with the contract. No additional compensation shall be paid for this work. 

C. Errors/Cmissions. The Engineer shall make revisions to the work authorized in this contract which are 
necessary to correct errors or omissions appearing therein, when reguired to do so by the State. No additional 
compensation shall be paid for this work. 

ARTICLED SUPPLEMENTALAGREEMENTS 
A. Need. The terms ofthis contract may be modified ifthe State determines that there has beenasignificant 
increase or decrease in the duration, scope, cost, complexity or character of the services to be performed. A 
supplementalagreementwillbeexecutedtoauthorizesuchsignificantincreasesordecreases Significantis 
defined to meanacost increase of any amount andacost decrease of twenty percent (20^)or more of the 
originalestimated project cost 

B. Compensation. Additional compensation,if appropriate,shall be calculated as set forth in Article^of the 
contract (Compensation). Significant changes affecting the cost or maximum amount payable shall be defined 
to include but not be limited to new work not previously authorized or previously authorized services that will 
not be performed. The parties may reevaluate and renegotiate costs at this time. 
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C. When to Execute. Both parties must executeasupplemental agreement within the contract period 
specified in Article2of the contract(Contract Period). 

ARTICLE7.CWNERSHIPCP0ATA 
A. Work tor Hire. All services provided under this contract are considered work for hire and as such all data, 
basic sketches, charts, calculations, plans, specifications, and other documents created or collected under the 
terms otthis contract ere the property otthe State. 

B. disposition ot Documents. Aii documents prepared hythe Engineer and aii documents furnished to the 
Engineer hythe State shaii he delivered to the State upon reguest hythe State. TheEngineer,atitsown 
expense, may retain copies of such documents or any other data which it has furnished the State under this 
contract, hut further use ofthe data is subject to permission hythe State. 

C. Release ot Oesign Plan. The Engineer(t)will not release any roadway design plan created or collected 
under this contract except to its subproviders as necessary to complete the contract; (2) shall includea 
provision in all subcontracts which acknowledges the State'sownership of the design plan and prohibits its use 
for any use other than the project identified in this contract; and (8) is responsible for any improper use of the 
design plan by itsemployees, officers, orsubproviders,includingcosts, damages, orotherliability resulting 
from improper use. Neither the Engineer nor any subprovider may chargeafee forthe portion of the design 
plan created by the State. 

ARTICLE8.PUBLICINPCRMATICNANOCCNPIOENTIALITY 
A. Public intormation. The State will comply with Government Code, Chapter 552, the Public Information 
Act, and 48Texas Administrative Code ^8.tOet seq.in the release of information produced under this 
contract. 

B. Contidentiality. The Engineershall notdisclose information obtained from the State underthis contract 
without the express written consent of the State. 

C. Access to Intormation The Engineerisreguiredtomakeany information created orexchangedwith the 
state pursuant to this contract, and not otherwise excepted from disclosure under theTexas Public Information 
Act.availableinaformatthatisaccessiblebythepublicatnoadditionalchargetothestate. 

ARTICLE^.PERSCNNEL EQUIPMENT ANOMATERIAL 
A. Engineer Resources. The Engineer shall furnish and maintain quarters for the performance of all 
services, in addition to providing adeguate and sufficient personnel and eguipment to perform the services 
reguired under the contract. The Engineer certifies that it presently has adeguate gualified personnel in its 
employment for performance of the services reguired under this contract, or it will be able to obtain such 
personnel from sources other than the State. 

S. Removal ot Contractor Employee. All employees of the Engineer assigned to this contract shall have 
suchknowledgeandexperienceaswillenablethemtoperformthedutiesassignedtothem TheStatemay 
instruct the Engineer to remove any employee from association with work authorized in this contract if, in the 
sole opinion of the State, the work of that employee does not comply with the terms of this contract or if the 
conduct of that employee becomes detrimental to the work. 

C.ReplacementofKeyPersonnel TheEngineermustnotifytheStateinwritingassoonaspossible,butno 
later than three business days afteraproject manager or other key personnel is removed from association with 
thiscontract,givingthereasonforremoval. 

0. State Approval ot Replacement Personnel. The Engineer may not replace the project manager or key 
personnel without prior consent of the State. The State must be satisfied that the new project manager or 
other key personnel is gualified to provide the authorized services. If the State determines that the new project 
managerorkey personnel isnotacceptable, the Engineermaynot use thatperson in that capacity and shall 
replace him or herwith one satisfactory to the State within forty-five (45) days. 

E. Ownership ot Acquired Property. Except to the extent thataspecific provision of this contract states to 
the contrary, the State shall own all intellectual property acquired or developed under this contract and all 
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equipment purchased by the Engineer or its subcontractors under this contract. All intellectual property and 
equipment owned by the State shall be delivered to the State when the contract terminates,orwhen it is no 
longer needed for work performed under this contract, whichever occurs first. 

ARTICLE tO. LICENSE FORTxOOT LOGO USE 
A. Grant ot Licensed Limitations. The Engineer is grantedalimited revocable non-exclusive license to use 
the registeredTxOOT trademark logo (TxOOT Flying "T") on any deliverables prepared under this contract that 
are the property otthe State. The Engineer may not make any use otthe registeredTxOOT trademark logo on 
any other materials or documents unless it tirst submits that request in writing to the State and receives 
approval torthe proposed use. The Engineer agrees that it shall not alter,modify,dilute,or otherwise misuse 
the registeredTxOOT trademark logo or bring it into disrepute. 

B. Notice ot Registration Reguired: The Engineer's use of the Flying T'under this article shall be followed 
bythecapitalleherRenclosedwithinacircle(^)thatgivesnoticethatthe Flying T'is registered int^^ 
States Patent andTrademark Office (USPTO). 

C. No Assignment orSublicense.TheEngineermaynotassignorsublicense the rights granted bythis 
article withoutthe priorwritten consent otthe State. 

0. Term ot License. The license granted to the Engineer by this article shall terminate at the end otthe term 
specified in Article2of this contract. 

ARTICLED. SUBCONTRACTING 
A. Prior Approval. The Engineer shall not assign, subcontract or transfer any portion ot professional services 
related to the work under this contract without prior written approval from the State. 

B. OBE/HUB Compliance. The Engineer'ssubcontracting program shall comply with the requirements of 
AttachmentHof the contract (OSE/HUS Requirements). 

C. Reguired Provisions. All subcontracts for professional services shall include the provisions included in 
Attachment A, General Provisions, and any provisions required by law. The Engineer is authorized to pay 
subproviders in accordance with the terms of the subcontract, and the basis of payment may differ from the 
basis of payment by the State to the Engineer. 

0. Prior Review. Subcontracts for professional services in excess of $25,000 may be reviewed by the State 
prior to performance of work thereunder. 

E. Engineer Responsibilities. No subcontract relieves the Engineer of any responsibilities under this 
contract. 

ARTICLE t2. INSPECTION OFWORK 
A. Review Rights. The State and the U.S.Oepartment ofTransportation,when federal funds are involved, 
and any of their authorized representatives shall have the right at all reasonable times to review or otherwise 
evaluate the work performed hereunder and the premises in which it is being performed. 

B. ReasonableAccess.lfanyrevieworevaluationismadeonthepremisesoftheEngineerora 
subprovider,the Engineer shall provide and require its subproviders to provide all reasonable facilities and 
assistance forthe safety and convenience ofthe state orfederal representatives in the performance of their 
duties. 

ARTICLED. SUBMISSION OF REPORTS 
All applicable study reports shall be submitted in preliminary form for approval by the State beforeafinal report 
is issued. The State's comments on the Engineer's preliminary report must be addressed in the final report. 

ARTICLE ^.VIOLATION OP CONTRACTTBRMS 
A. Increased Costs. Violation of contract terms, breach of contract, or default by the Engineer shall be 
grounds for termination of the contract, and any increased or additional cost incurred by the State arising from 
the Engineer's default, breach of contract or violation of contract terms shall be paid by the Engineer. 

Eng - lndefDelwWA.doc Page 5 of 11 Attachment A 



WAs Used Contract No. 15-5IDP5010 
ERP Contract No. 4589 

B. Remedies. This agreement shall not be considered as specifying the exclusive remedy for any default, but 
all remedies existing at law and in equity may be availed of by either party and shall be cumulative. 

ARTICLE 15. TERMINATION 
A. Causes. The contract may be terminated before the stated completion date by any of the following 
conditions. 

1. By mutual agreement and consent, in writing from both parties. 
2. By the State by notice in writing to the Engineer as a consequence of failure by the Engineer to perform 

the services set forth herein in a satisfactory manner. 
3. By either party, upon the failure of the other party to fulfill its obligations as set forth herein. 
4. By the State for reasons of its own, not subject to the mutual consent of the Engineer, by giving thirty 

business days notice oftermination in writing to the Engineer. 
5. By the State, if the Engineer violates the provisions of Attachment A, General Provisions Article 21, 

Gratuities, or Attachment H, Disadvantaged Business Enterprise/Historically Underutilized Business 
Requirements. 

6. By satisfactory completion of all services and obligations described herein. 

B. Measurement. Should the State terminate this contract as herein provided, no fees other than fees due 
and payable at the time of termination shall thereafter be paid to the Engineer. In determining the value of the 
work performed by the Engineer prior to termination, the State shall be the sole judge. Compensation for work 
at termination will be based on a percentage of the work completed at that time. Should the State terminate 
this contract under paragraph (4) or (5) above, the Engineer shall not incur costs during the thirty-day notice 
period in excess of the amount incurred during the preceding thirty days. 

C. Value of Completed Work. If the Engineer defaults in the performance of this contract or if the State 
terminates this contract for fault on the part of the Engineer, the State will give consideration to the following 
when calculating the value of the completed work: (1) the actual costs incurred (not to exceed the rates set 
forth in Attachment E, Fee Schedule) by the Engineer in performing the work to the date of default; (2) the 
amount of work required which was satisfactorily completed to date of default; (3) the value of the work which 
is usable to the State; (4) the cost to the State of employing another firm to complete the required work; (5) the 
time required to employ another firm to complete the work; and (6) other factors which affect the value to the 
State of the work performed. 

D. Calculation of Payments. The State shall use the fee schedule set forth in Attachment E to the contract 
(Fee Schedule) in determining the value of the work performed up to the time of termination. In the case of 
partially completed engineering services, eligible costs will be calculated as set forth in Attachment E, Fee 
Schedule. The sum ofthe provisional overhead percentage rate for payroll additives and for general and 
administrative overhead costs during the years in which work was performed shall be used to calculate partial 
payments. Any portion of the fixed fee not previously paid in the partial payments shall not be included in the 
final payment. 

E. Excusable Delays. Except with respect to defaults of subproviders, the Engineer shall not be in default by 
reason of any failure in performance of this contract in accordance with its terms (including any failure to 
progress in the performance of the work) if such failure arises out of causes beyond the control and without the 
default or negligence of the Engineer. Such causes may include, but are not restricted to, acts of God or the 
public enemy, acts of the Government in either its sovereign or contractual capacity, fires, floods, epidemics, 
quarantine restrictions, strikes, freight embargoes, and unusually severe weather. 

F. Surviving Requirements. The termination of this contract and payment of an amount in settlement as 
prescribed above shall extinguish the rights, duties, and obligations of the State and the Engineer under this 
contract, except for those provisions that establish responsibilities that extend beyond the contract period. 

G. Payment of Additional Costs. If termination of this contract is due to the failure of the Engineer to fulfill its 
contract obligations, the State may take over the project and prosecute the work to completion, and the 
Engineer shall be liable to the State for any additional cost to the State. 

ARTICLE 16. COMPLIANCE WITH LAWS 
The Engineer shall comply with all applicable federal, state and local laws, statutes, codes, ordinances, rules 
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and regulations, and the orders and decrees ot any court, or administrative bodies or tribunals io any manner 
attecting the pertormance otthis contract, including, without limitation, worker's compensation laws, minimum 
and maximum salary and wage statutes and regulations, nondiscrimination, and licensing laws and 
regulations. When reguired, the Engineer shall turnish the State with satistactoryprootot its compliance 
therewith. 

ARTICLE t7. INDEMNIFICATION 
A. Errors, Omissions, Negligent Acts. The Engineer shall save harmless the State and its otticers and 
employees trom all claims and liability due to activities otitselt, its agents, or employees, performed underthis 
contract and which are caused by or result trom error,omission,or negligent act otthe Engineer or ot any 
person employed by the Engineer. 

B. Attorney Fees. The Engineer shall also save harmless the State trom any aod all expeose,iocludiog, but 
oot limited to, attorney tees which may be incurred by the State in litigation or otherwise resisting said claim or 
liabilities which may be imposed on the State asaresult ot such activities by the Engineer,its agents, or 
employees. 

ARTICLE t^ENCINEERSRESPONSISILITY 
A. Accuracy. The Engineer shall he responsible tor the accuracy ot work and shall promptly make necessary 
revisions or corrections resulting trom its errors, omissions, or negligent acts without compeosatioo. 

8. Errors and Omissions. The Engineer'sResponsibility tor all questions arising trom design errors or 
omissions will he determined hythe State. All decisions shall be in accordaoce with the State's "Coosultaot 
Errors^Omissions Correction and Collection Procedures'andTexas Government Code ^2252.905. The 
Eogioeer will oot he relieved ot the respoosihility tor suhsegueot correction ot any such errors or omissions or 
tor clariticationot any amhiguities until atter the construction phase otthe project has heen completed. 

C. Seal. The responsible Engineer shall sign, seal and date all appropriate engineering submissions to the 
State in accordance with theTexas Engineering Practice Act and the rules ot theTexas Soardot Professional 
Engineers 

D. Resealingot Documents. Once the work has been sealed and accepted by the State, the State, as the 
owner, will notity the party to this contract, in writing,otthe possibility thataStateengineer,asasecond 
engineer,maytind it necessary to alter,complete,correct, revise or add to the work. It necessary,me second 
engineer will attix his seal to any work altered, completed, corrected, revised or added. The second engineer 
will then become responsible tor any alterations, additions or deletions to the original desigoiocluding any 
effect or impacts of those changes on the original eogioeer'sdesigo. 

ARTICLED. NONCOLLUSION 
A. Warranty. The Engineer warrants that it has not employed or retained any company or person, other than 
a bona tide employee working solely tor the Engineer,to solicit or secure this contract and that it has not paid 
or agreed to pay any company or engineer any tee, commission, percentage, brokerage tee, gitts, or any other 
consideration, contingent upon or resulting trom the award or making otthis contract. 

8. Liability. Por breach or violation otthis warranty, the State shall have the right to annul this contract 
without liability or,in its discretion,to deduct trom the contract price or compeosatioo,or otherwise recover,the 
tull amount ot such tee, commission, percentage, brokerage tee, gitt or contingent tee 

ARTICLED. INSURANCE 
The Engineer certities that it has iosuraoce on tile with Contract Services ot theTexas Department ot 
Transportation in the amount specified onTexas Department ofTransportation Formt560-CS Certificate of 
Insurance,as reguired by theState. No other prootot insurance is acceptable to the State. TheEngineer 
certities that itwill keep current insurance on tile with that ottice torthe duration otthe contract period. It 
insurance lapses during the contract period,the Engineer must stop work untilanew certiticateot insurance is 
provided. 

ARTICLED GRATUITIES 
A. Employees Not to Benefit. TexasTransportatlon Commission policy mandates that employees otthe 
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Texas Department of Transportation shall not accept any benefit, gift or favor from any person doing business 
with or who reasonably speaking may do business with the State under this contract. The only exceptions 
allowed are ordinary business lunches and items that have received the advance written approval of the 
Executive Director of the Texas Department of Transportation. 

B. Liability. Any person doing business with or who reasonably speaking may do business with the State 
under this contract may not make any offer of benefits, gifts or favors to department employees, except as 
mentioned above. Failure on the part of the Engineer to adhere to this policy may result in the termination of 
this contract. 

ARTICLE 22. DISADVANTAGED BUSINESS ENTERPRISE OR HISTORICALLY UNDERUTILIZED 
BUSINESS REQUIREMENTS 
The Engineer agrees to comply with the requirements set forth in Attachment H, Disadvantaged Business 
Enterprise or Historically Underutilized Business Subcontracting Plan Requirements with an assigned goal or a 
zero goal, as determined by the State. 

ARTICLE 23. MAINTENANCE, RETENTION AND AUDIT OF RECORDS 
A. Retention Period. The Engineer shall maintain all books, documents, papers, accounting records and 
other evidence pertaining to costs incurred and services provided (hereinafter called the Records). The 
Engineer shall make the records available at its office during the contract period and for seven (7) years from 
the date of final payment under this contract, until completion of all audits, or until pending litigation has been 
completely and fully resolved, whichever occurs last. 

B. Availability. The State or any of its duly authorized representatives, the Federal Highway Administration, 
the United States Department of Transportation, Office of Inspector General, and the Comptroller General shall 
have access to the Engineer's Records which are directly pertinent to this contract for the purpose of making 
audits, examinations, excerpts and transcriptions. 

ARTICLE 24. NEPOTISM DISCLOSURE 
A. In this section the term "relative" means: 

(1) a person's great grandparent, grandparent, parent, aunt or uncle, sibling, niece or nephew, spouse, 
child, grandchild, or great grandchild, or 

(2) the grandparent, parent, sibling, child, or grandchild of the person's spouse. 

B. A notification required by this section shall be submitted in writing to the person designated to receive 
official notices under this contract and by first-class mail addressed to Contract Services Office, Texas 
Department of Transportation, 125 East 11th Street, Austin Texas 78701. The notice shall specify the 
Engineer's firm name, the name of the person who submitted the notification, the contract number, the district, 
division, or office of TxDOT that is principally responsible for the contract, the name of the relevant Engineer 
employee, the expected role of the Engineer employee on the project, the name of the TxDOT employee who 
is a relative of the Engineer employee, the title of the TxDOT employee, the work location of the TxDOT 
employee, and the nature of the relationship. 

C. By executing this contract, the Engineer is certifying that the Engineer does not have any knowledge that 
any of its employees or of any employees of a subcontractor who are expected to work under this contract 
have a relative that is employed by TxDOT unless the Engineer has notified TxDOT of each instance as 
required by subsection (b). 

D. If the Engineer learns at any time that any of its employees or that any of the employees of a subcontractor 
who are performing work under this contract have a relative who is employed by TxDOT, the Engineer shall 
notify TxDOT under subsection (b) of each instance within thirty days of obtaining that knowledge. 

E. If the Engineer violates this section, TxDOT may terminate the contract immediately for cause, may impose 
any sanction permitted by law, and may pursue any other remedy permitted by law. 
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ARTICLE25.CIVILRICHTSCCMRLIANCE 
(t^Comnllance with Re^ulatlons:TheEnoineer shall comply with the reoulations ofthe Oepartment of 
Transportation,Titled 
nondiscrimination: also Executive Crdertt246 titled Egual Employment Opportunity as amended by Executive 
Ordertt375. 

^ N o n d ^ s c n m m a ^ : The Engines 
discriminateonthegroundsofrace,color,sex,ornational origin inthe selection and retentionof 
subcontractors, including procurement of materials and leases of eguipment. 

Solicitations tor Subcontracts, Including Procurement ot Materials and Eoulnment: In all solicitations 
either by competitive bidding or negotiation made by the Engineer for work to be performed undera 
subcontract, including procurement of materials or leases of eguipment, each potential subcontractor or 
supplier shall be notified by the Engineer of the Engineer'sobligations underthis contract and the Regulations 
relative to nondiscrimination on the grounds of race,color,sex,or national origin. 

^ Informat ion and Renorts:TheEnoineer shall provide all information and reports reouiredbv the 
Regulations, or directives issued pursuant thereto, and sball permit access to its books, records, accounts, 
other sources of information,and facilities as may be determined by theTexas Oepartment ofTransportation 
ortheFederal HighwayAdministrationtobepertinenttoascertaincompliancewithsuchRegulationsor 
directives. Where any information reguired of the Engineer is in the exclusive possession of another who fails 
or refuses to furnish this information,the Engineer shall so certify to theTexas Oepartment ofTransportation or 
the Federal Highway Administration, as appropriate, and shall set forth what efforts It has made to obtain the 
information. 

(^Sanctions for Noncomnllance: In the event of the Enoineer's noncompliance with the nondiscrimination 
provisions of this contract, theTexas Oepartment ofTransportation shall impose such contract sanctions as it 
orthe Federal Highway Administration may determine to be appropriate, including, but not limited to: 

(a) withholding of payments to the Engineer under the contract until the Engineer complies and/or 
(b) cancellation,termination,or suspension of the contract, in whole or in part. 

f^lncorooratlonofRrovlslons:TheEnoineershallincludetheprovisionsofparaoraphs^)throuoh 
every subcontract, including procurement of materials and leases of eguipment, unless exempt by the 
Regulationsordirectives issued pursuantthereto. The Engineershalltake such actionwithrespectto any 
subcontract or procurement as theTexas Oepartment ofTransportation or the Federal Highway Administration 
may direct asameans of enforcing such provisions including sanctions for noncompliance provided,however, 
that in the event an Engineer becomes involved in,or is threatened with,litigation withasubcontractor or 
supplier asaresult of such direction,the Engineer may reguest theTexas Oepartment ofTransportation to 
enter into such litigation to protect the interests of the State: and, in addition, the Engineer may reguest the 
United States to enter into such litigation to protect the interests of the United States. 

ARTICLED. RATENTRICHTS 
The State and theU.S.Oepartment ofTransportation shall have the royalty free,nonexclusive and irrevocable 
righttouseandtoauthorizeothersto use anypatentsdeveloped bythe Engineerunderthiscontract 

ARTICLED. COMPUTER GRAPHICS FILES 
The Engineer agrees to comply with Attachments,Computer Graphics Files for Oocument and Information 
Exchange, if determined by the State to be applicable to this contract. 

ARTICLE28.CHILOSUPPORTCERTIFICATION 
Under Section 23t.006,Texas Family Code,the Engineer certifies that the individual or business entity named 
in this contract, bid, or application is not ineligible to receive the specified grant, loan, or payment and 
acknowledges that this contract may be terminated and payment may be withheld if this certification is 
inaccurate. If the above certification is shown to be false,the Engineer is liable to the state for attorneysfees, 
the cost necessary to complete the contract, including the cost of advertising and awardingasecond contract, 
and any other damages provided by law or the contract. Achild support obligor or business entity ineligible to 
receive payments because ofapayment delinquency of more than thirty (30)days remains ineligible until: all 
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arrearages have been paid; the obligor is in compliance with a written repayment agreement or court order as 
to any existing delinguency; or the court of continuing jurisdiction over the child support order has granted the 
obligor an exemption from Subsection (a) of Section 231.006, Texas Family Code, as part of a court-
supervised effort to improve earnings and child support payments. 

ARTICLE 29. DISPUTES 
A. Disputes Not Related to Contract Services. The Engineer shall be responsible for the settlement of all 
contractual and administrative issues arising out of any procurement made by the Engineer in support of the 
services authorized herein. 

B. Disputes Concerning Work or Cost. Any dispute concerning the work hereunder or additional costs, or 
any non-procurement issues shall be settled in accordance with 43 Texas Administrative Code §9.2. 

ARTICLE 30. SUCCESSORS AND ASSIGNS 
The Engineer and the State do each hereby bind themselves, their successors, executors, administrators and 
assigns to each other party ofthis agreement and to the successors, executors, administrators and assigns of 
such other party in respect to all covenants of this contract. The Engineer shall not assign, subcontract or 
transfer its interest in this contract without the prior written consent of the State. 

ARTICLE 31. SEVERABILITY 
In the event any one or more ofthe provisions contained in this contract shall for any reason, be held to be 
invalid, illegal, or unenforceable in any respect, such invalidity, illegality, or unenforceability shall not affect any 
other provision thereof and this contract shall be construed as if such invalid, illegal, or unenforceable provision 
had never been contained herein. 

ARTICLE 32. PRIOR CONTRACTS SUPERSEDED 
This contract constitutes the sole agreement of the parties hereto for the services authorized herein and 
supersedes any prior understandings or written or oral contracts between the parties respecting the subject 
matter defined herein. 

ARTICLE 33. CONFLICT OF INTEREST 
A. Representation by Engineer. 
The Engineer represents that its firm has no conflict of interest that would in any way interfere with its or its 
employees' performance of services for the department or which in any way conflicts with the interests of the 
department. The Engineer further certifies that this agreement is not barred because of a conflict of interest 
pursuant to Texas Government Code, Section 2261.252, between it and the State. Specifically, the Engineer 
certifies that none of the following individuals, nor any or their family members within the second degree of 
affinity or consanguinity, owns 1% or more interest, or has a financial interest as defined under Texas 
Government Code, Section 2261.252(b), in the Engineer: any member of the Texas Transportation 
Commission, TxDOT's Executive Director, General Counsel, Chief of Procurement and Field Support 
Operations, Director of Procurement, or Director of Contract Services. The firm shall exercise reasonable care 
and diligence to prevent any actions or conditions that could result in a conflict with the department's interests. 

B. Certification Status. The Engineer certifies that it is not: 
1. a person reguired to register as a lobbyist under Chapter 305, Government Code; 
2. a public relations firm; or 
3. a government consultant. 

C. Environmental Disclosure. If the Engineer will prepare an environmental impact statement or an 
environmental assessment under this contract, the Engineer certifies by executing this contract that it has no 
financial or other interest in the outcome of the project on which the environmental impact statement or 
environmental assessment is prepared. 

D. Restrictions on Testing. If the Engineer will perform commercial laboratory testing under this contract, on 
any project the Engineer may not perform more than one of the following types of testing: 

1. verification testing; 
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2. guallty control testing; or 
3 independentassurance testing 

ARTICLE34.OFFICEOFMANACEMENTAN0SU0CET(OM8)AU0ITREOUIREMENTS 
ThepartiesshallcomplywiththereguirementsoftheSingleAuditActoft984,P.L. 98-502, ensuringthatthe 
single auditreportincludesthecoveragestipulatedin2CFR200. 

ARTICLE35.0ESARMENT CERTIFICATIONS 
The parties are prohibited from making any award at any tier to any party that is debarred or suspended or 
othen^vise excluded from or ineligible for participation in Federal Assistance Programs under Executive Order 
12549, "Debarment and Suspension." By executing this agreement, the Engineer certifies that it is not 
currently debarred, suspended, or otherwise excluded from or ineligible for participation in Federal Assistance 
Programs under Executive Ordert2549. The parties to this contract shaii reguire any party toasuhcontract or 
purchase order awarded under this contract to certify its eiigihiiity to receive Federal tunds and, when 
reguested hythe State,to furnishacopy of the certification. 

ARTICLED. E-VERIFY CERTIFICATION 
PursuanttoExecutiveOrderRP-80,Engineercertifiesandensuresthatforallcontractsforservices, Engineer 
shall,to the extent permihed by iaw, utilize the United States Department of Homeland SecuritysE-Verify 
systemduringthetermofthisagreementtodeterminetheeligibilityof: 

1. All persons employed hy Engineer during the term of this agreement to perform duties within the 
State ofTexas; and 

2. All persons, including subcontractors, assigned hy Engineer to perform work pursuant to this 
agreement. 

Violation of this provision constitutesamaterial breach of this agreement. 

ARTICLE37.RESTRICTIONSON EMPLOYMENT OF FORMER STATE OFFICER OR EMPLOYEE 
The Engineer shall not hireaformer state officer or employee ofastate agency who,during the period of state 
service or employment, participated on behalf of the state agency in this agreementsprocurement or its 
negotiation until after the second anniversary of the date of the officer'soremployee'sservice or employment 
with the state agency ceased. 
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ATTACHMENTB 

SERVICES TO BE PROVIOEO BYTHE STATE 

Subject to avallablllty,the services to be provided or performed by the State will Include, 
but not be limited to, the following Items: 

A. Electronic copy of full scale plans per project (provided on OO or dropbox). 

0. Electronic copy of contract Proposal and any Addendums per project (provided 
on CO or dropbox 

C. Limited Access to Site Manager,Crossroads,Sharepolnt. 

0 Site ManagerCoordlnatlon procedures. 

E. Storm Water Pollution Prevention Plan (SW3P) Information. 

P. SW3P Coordination procedures. 

O. Best Practices coordination procedures (disadvantaged Business Enterprise, 
Materials, General Bookkeepings 

H. Pleld office containing office furniture, one phone line, one copler,scanner and all 
utilities, If required. 

1 Concretetestlng and ourlngfacllitles Including cyllnderbreakerwlthwatertank 
and beater,lf not otherwise noted In tbe plans. 

J. ConstructlonTlme Schedule prepared by tbe State's Designer or Contractor. 

K. Applicable forms. 

L. Copies of Contractor's Change Orders, If applicable. 
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ATTACHMENTO 

SERViCESTG8EPRGViOE0 8YTHE ENGINEER 

The work to be performed by the Engineer shall consist of managing construction of specific 
operations andprovldlng Engineer Led InspectlonTeams(ELIT) to perform various types of 
services that Include, but are not limited to, the following: 

A. Structure inspection (bridge and bridge class cuivert) - includes foundations, 
substructure and superstructure. 

0 ConcretePaving Inspection-Includes thesubgradeup to the pavement. 

C. Hot Ivllx Asphalt Paving Inspection-Includes the subgrade up to the pavement. 

0. Storm vvater Pollution Plan inspection. 

E Change Orders (Engineer to provide the estimate of cost of the change order to the 
StateandtoasslstwIthnegotlatlonslftheStatedeslres.) 

P. Track all sbop drawing submittals, reviews and approvals. 

G. Performallguldated damages assessment. 

Pi. RevlewTrafflcControl Plans (TCP). 

1. Verify ramp^lane closures are In accordance with State guidelines. 

J Review work schedule, plan changes, construction Issues, traffic changes, public 
Information topics to Include review and approval of the contractor's baseline schedule 
as well as monitoring the schedule. 

K. Perform time Impact analysis should contractor reguest more time. 

L. develop plans to address deslgnneeds due to field changes (Inspection of this work 
shall be done byaflrm other than the one providing the design). This work shall not 
address errors and omissions. 

Ivt. identify and make recommendations to the State for the corrections of plan errors and 
omissions, substltutlons,defectsanddeflclencleslntheworkof the contractor, subs, 
vendors, etc. 

N. Provide as-built plans. 

G. Perform Critical Path Ivtethodology(CPIvt). 
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P. Inspection to Include daily diaries, weekly Storm Water Pollution Prevention Plan 
(SW3P)lnspectlons, testing (Lab and Pleld). 

O. Utilization of the tool Site Manager to perform recordkeeping tasks. 

R. Material testing and Inspection In the field at the plant or stockpile source. 

S. Utility coordination and lnvestlgatlon(currently Subsurface Utility Engineering). 

OENERALREOUIREMENTS 

The Engineer shall provide all labor,equlpment, tools,and Incidentals to Inspect, sample, test 
and recommend acceptance to the State on the specific construction operations as defined in 
the scope of services. 

TheEngineer shall he responsible for Engineer led Inspection teams to ensure the specific 
operatlonsasdefined within the work authorizations are conducted In accordance with the 
construction plans, specifications, special specifications and special provisions. 

The Engineer shall provide certified personnel, outlined In the Ouality Assurance plan, that are 
knowledgeable of all materials testing procedures. All personnel performing acceptance tests 
must be certified. The Engineer shall provide copies of current certifications. 

The Engineer shall assist and advise the State In matters of policy and procedure, and 
generally acceptedlndustry practices. The Engineer shall Identify deficiencies In the work of 
the contractor,ltssubcontractors,lts vendors andlts consultants In the specific construction 
operations and Inform the State of these deficiencies. 

The Engineer shall coordinate with the State district's Area Engineer or the Area Engineer's 
designee to schedule Inspection of contractor work activltles.The Engineer shall be required to 
be on-site performing Inspection dutlesat any time the work Is being performed Including 
nighttime hours and on weekends as required by the planned construction work, hlo overtime 
will be paid without prior approval from the State. 

The scope of the project Is based on the construction contract construction schedule, added 
days to the schedule as well asacloseout period. The Engineer shall be responsible to close 
out the project and ensure that documentation and project related Issues have been resolved 
and submitted to the State by the Engineer. 

The Engineer shall attend any meetings required by the State to discuss specifications and 
action plans with regardstothe pertinent bid Items, I.e. Pre-OrldgeUeckmeetlngand Pre-
Paving meeting, etc 
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The Engineer shall perform Construction Engineering and Inspection (CEI) services, to assist 
the State In managing Its construction operations before, during, and after the construction of 
improvement 

The Engineer shall provide "work around" Ideas to keep project moving when there Isautlllty 
conflict. 

The Engineer shaii assist the State throughout aii aspects and phases of construction 
operations and shaii, when and as reguested hy the State, fully support the State in its 
dealings with the contractor, suppliers, subcontractors, other engineers, legal counsel, 
accountants, other consultants, government entitles, utilities, property owners, and the general 
puhlic. 

The Engineer shall provide gualified technical and professional personnel to adhere to 
professional standards consistent with those typically met hy nationally known and highly 
regarded construction management firms assigned with the terms of this agreement Unless 
otherwise Instructed hythe State, the Engineer shall minimize the need for the State to apply 
Its own resources to assignments. 

The State reserves the right to require replacement of any personnel assigned to the project 
during this contract If performance Is determined to he unsatisfactory hythe State, or If any 
reguired certifications are allowed to lapse. 

Relevant Standards, Manuals and Policies. The Engineer shall he responsible for the 
Construction Engineering andlnspectlon of an assigned project to ensure It Is constructed In 
accordance with the construction plans, specifications, special specifications and special 
provisions. The Engineershall ensure compliance with all the State's relevant standards, 
manuals, and policies, Including the Construction Contract Administration Manual(CCAM) and 
the Texas 2004 (or 2014) Standard Specifications for Construction and Maintenance of 
Highways, Streets,and Bridges (Spec Book), speclalspeclflcatlons,andspeclalprovlslons. 
The Engineer shallfollowtheTxOGT2015Guldefor Sampling and Testing, the district's 
Procedures,the guidelines InTxOGT Utilities Manual,theTexasManual on UniformTrafflc 
Control Devices (TMUTCO)and all manuals accessible on the State'sexternal Website. 

The Engineer shall have knowledge In grading operations (permanent metal deck forms and 
precast concrete panels). The Engineer shall have knowledge and proficiency with the Bridge 
Geometry System (BGS). The Engineer shall have knowledge In Bridge Foundation and 
Oesign Utilizing TexasCone Pentrometer Pounding methodology, knowledge of GSHA 
regulations and knowledge In Bridge Structural analysis, specifically the ability to analyze 
structures which may be subjected to construction loading (cranes, heavy construction 
eguipment). 

Level of Authority as Granted by tbe State. The Engineer shall be delegated certain levels 
of authority In decision making on the project at the discretion of the State.Thls will be further 
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described under tbe appropriate tasks. Tbe Engineershall assist and advise tbe State in 
matters of policy and procedure, and generally accepted Industry practices. 

Plan Errors and Omissions by Others. Tbe Engineer sbaii provide services including 
identification and recommendation of corrections of plan errors and omlsslons,substltutlons, 
defects, and deficiencies in tbe work of tbe contractor, its subcontractors, its vendors and its 
consultants and coordinate all efforts to meet the project budget and schedule. Any plan errors 
submitted by tbe contractor sbaii be addressed witb tbe State immediately. 

Hours of Wori^.The Engineer shall coordinate with the Area Engineer or the Area Engineer's 
designee to schedule Inspection of contractor work actlvltles.The Engineer shall be reguired to 
work during nighttime hours and on weekends as reguired by tbe planned construction work. 

if, at any time during the project, weather conditions, project delays, or work stoppages 
temporarily reduce the need for personnel, the State has the authority to reduce the weekly 
hours below forty (40) per week, per Individual. It Is the duty of the Engineer to manage the 
overtlmeaccordlngly 

No overtime will bepald without prior approval from theState.The scopelsbasedon the 
construction contract construction schedule, added days to the schedule as well asacloseout 
period. The Engineer shall be responsible to close out the project. This Includes ensuring that 
all documentation and project related Issues have been resolved and submitted to the State by 
theEngineer. 

ProgressReporfingand invoicing. TheEngineer shall Invoice according tothePunctlon 
Code breakdowns as shown In Attachment "C" of the Contract for Engineering Services and 
Exhibit "0"-Pee Schedule, of each Work Authorization. The Engineer shall submit each Invoice 
electronically directly to the applicable Professional Engineering Procurement Services (PEPS) 
Support Center using the State'stemplate for the appropriate method of payment template. 
Onamonthly basis the Engineer shall enter their Historically Underutilized Business (HUB) or 
Olsadvantage Business Enterprise (OBE) Reporting and Projected vs. Actual Information 
directly Into the Professional Services-Contract Administration Management System (PS-
CAMS)Consultant Portal. 

The Engineer shall submltamonthly written progress report to the State's Project Manager 
regardlessofwhethertheEnglneerlslnvolclngforthatmonth. The Engineer'swrltten progress 
report shall describe activities during the reporting period; activities planned for the following 
perlod;problemsencounteredandactlonstakentoremedythem; list of meetings attended; 
and overall status,Includlngapercent complete by task. 

Pieid Office Equipment. The Engineer shall provide computer eguipment, PPE and 
Identifiable vehicles for Its personnel. The computer eguipment shall Include laptop computers, 
capable of running Site Manager.Addltlonally,the Engineer shall provide printers and cell 
phones not otherwise provided by the contractor but needed to perform the work.The PPE 
shall meet all current standards set by OSHA and the State Reguirements to Include safety 
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glasses, TY8Pantsfornlghtwork.TheEnglneershal l obtain and utilize Site Manager 
Support software or Its equivalent. 

Limited Access to State s Site Maoager. The Engineer shall receive limited access to the 
State's Site Manager The Engineer shall sign forms 1828, information Security Compliance; 
1980, Reguest for External Access to the State's information Systems; 2110, information 
Resources Confidentiality Agreement, andOR-IRilnformatlon Access Reguest Porm. These 
accessrlghtswlllberevokedoncethecontractlscomplete. 

Coostructioo issues aod Coofiicts. The Engineer shaii identify, track and assist in the 
resolution of construction issues and conflicts, and provide data to the Area Engineer and the 
Area Englneer'srepresentatlvestosupportmonltorlngand recording of construction activities. 

TAS^OESCRiPTiONS ANO PUNCTiON COOES 

PUNCTiON COPE 130 (130)-RiONT-OP^AYOATA 

A. UTiLiTY ADJUSTMENT ANO COOROiNATiON 

1. Responsible Parties; 

a Utility Coordinator: Herein referred t o a s t h e provider performing 
services Inanon-englneerlng capacity. 

2. The Utility Coordinator shall coordinate all activities with the State, or the State's 
designee, tofacll l tatethe orderly progress and tlmelycompletlon of theState 
construction phase The Utility Coordinator shall he responsible for the following; 

a. Wor^ Piao. Coordinate a work plan Including a list of the proposed 
meetings and coordination activities, and related tasks to be performed, a 
schedule and an estimate. The work plan must satisfy the reguirements of 
theprojectandmustbeapprovedbytheStateprlortocommenclngwork. 

b. initial Project Meetiog. Attend an Initial meeting and an on-site Inspection 
(when appropriate) to ensurefamlllarlty with existing conditions, project 
regulrementsandprepareawrltten report ofthemeetlng. 

c. External Commumcations. Coordinate all activities with the State and Its 
consultants or other contractors or representatives,as authorlzedby the 
State. Also, the Utility Coordinator shall provide the State copies of 
diaries, correspondence and other documentation of work-related 
communications between theUtllltyCoordlnator,utlllty owners andother 
outside entitles when reguested by the State. 
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d. Progress Maafings. implementaschedule of periodic meetings In the 
field witheach utility company and owner or owner's representatives for 
coordination purposes. Such meetings shall commence as early as 
posslhleand shall continue until completion o f the project. The Utility 
Coordinator shall notify the State at least two (2) business days In 
advance of each meeting to allow the State the opportunity to participate 
In the meetlng.The Utility Coordlnatorshall provide and produce meeting 
mlnutesof all meetings with said utility companies, ownersorowners ' 
representatives wlthlnseven (7) business days. The frequency of such 
meetings shall he appropriate to the matters under discussion with each 
utility owner. 

P O N C T i O N C O O E ^ ^ ^ D M ^ 

A. PRO^ECTMANAOEMENTANOAPMiNiSTRATiON 

1. The Engineer in association with the Stated Project Manager shall he 
responsible for directing and coordinating all activities associated with the project 
to comply with State policies and procedures, and to deliver that work on time. 

2 Project Management and Coordination The Engineershall coordinate all 
subconsultant activity to Include guallty of and consistency of work and 
administration ofthe Invoices and monthly progress reports The Engineer shall 
coordinate with necessary local entitles. 

3 The Engineershall: 

a. Prepare monthly written progress reports for each project. 

h. Develop and maintain a detailed project schedule to track project 
conformancetoExhlbl tC,WorkSchedule, for each work authorization. 
The schedule submittals shall he hard copy and electronic format. 

c MeetonascheduledbaslswiththeStatetorevlewprojectprogress. 

d. Prepare, distribute, and file both written and electronic correspondence. 

e. Prepare and distribute meeting minutes. 

f. Document phone calls and conference calls as reguired during the project 
to coordinate the work for various team members. 

P O N C T i O N C O O E ^ O ^ ^ - R O A O W A Y Q E S i O N 

Page6of26 ATTACHMENTO 



Contract No. 15-5IOP5010 
ERP Contract No. 4589 

A. UTiLiTY ENOiNEERiNO iNVESTiOATiON (currently S u b s u m e Utility 
Engineering) 

1. Responsible Parties: 

a. Utility Coordinator: Herein referred to as the provider performing 
servlceslnanon-englneerlng capacity. 

b. Utility Engineer: Herein referred to as me registered Professions 
Englneer,who Is an employee of the Englneer,performlng services Ina 
professional engineering capacity. 

2. Utility Engineering Investigation shall Include utility Investigations subsurface and 
above ground prepared in accordance witb American Association of State 
Highway andTransportatlon Officials (AASHTO) standards^ASCEC-1 3802 
(http:^www.fhwa.dot.gov/programadmln/asce.cfm)jand Utility Ouality Levels as 
follows. 

a. Utility Ouality Levels are defined In cumulative order (least to greatest) as 
follows: 

I. Ouality LevelO-ExIstlng Records: Utilities are plotted from review of 
available existing records. 

II. Ouality Level C - Surface Visible Feature Survey: Ouality level 'O" 
Information from existing records Is correlated witb surveyed surface-
visible features, includes Ouality Level 0 Information. If there are 
variances In the designated work area of Level 0,anew schematic or 
plan layout will be necessary to Identify the limits ofthe proposed 
project and the limits of the work area reguired for the work 
authorization; Including highway stations, limits within existing or 
proposed right of way, additional areas outside the proposed right of 
way,and distances or areas to be Included along existing Intersecting 
roadways. 

Ill OualltyLevelO-Oeslgnate: Two-dimensional horizontal mapping.This 
Information Is obtained through the application and Interpretation of 
appropriate non-destructive surface geophysical methods Utility 
Indications are referenced to establlshedsurvey control. Incorporates 
guallty levelsCandOlnformatlon to produce Ouality Levels, if there 
are variances In the designated work area of Level 0,anew schematic 
or plan layout will be necessary to Identify the limits of the proposed 
project and the limits of the work area reguired for the work 
authorization; Including highway stations, limits within existing or 
proposed right of way, additional areas outside the proposed right of 
way,and distances or areas to be Included along existing Intersecting 
roadways. 
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Ouality LevelA-Locate (Test Hole): Three-dimensional mapping and 
other characterization data. This Information is obtained through 
exposing utility facilities through test holes end measuring end 
recording (to appropriate survey control) utlllty/envlronment data. 
Incorporates quality levels B,CandDlnformat lon to produce Ouality 
Level A. 

Designate (Ouality Level B), Deslgnatemeans to Indicate the horizontal 
location of underground utilities hythe application and Interpretation of 
appropriate non-destructive surface geophysical techniques and reference 
to established surveycontrol. Designate (Ouality Level B)Servlcesare 
Inclusive of Ouality levelsCandD. 

The Engineer shall: 
As reguested by the State complle"As Built" Information fromplans, 
plats and other location data as provided hythe utility owners. 
Coordlnate wlth utility owner when utility owner's policy Is to designate 
their own facilities at no cost for preliminary survey purposes. The 
Engineershall examine utility owner's work to ensure accuracy and 
completeness. 
Designate, record, and mark the horizontal location of the existing 
utllltyfacllltlesandthelrservlce laterals to existing buildings using non 
destructive surface geophysical techniques, No storm sewer facilities 
aretobedeslgnated unless authorized by the State.Anon-water base 
paint, utilizing the American Public Works Association (APWA) color 
code scheme, must be used on all surface markings of underground 
utilities. 
Correlate utility owner records with designating data and resolve 
dlscrepanclesuslng professlonaljudgment. Acolor-coded composite 
utility facility plan with utility owner names, guallty levels, line sizes and 
subsurface utility locate (test hole) locations, shall be prepared and 
delivered to the State. It Is understood by both the Engineer and the 
State that the line sizes of deslgnatedutlllty facilities detalledon the 
deliverable are from the best available records and that an actual line 
size Is normally determined from a test hole vacuum excavation. A 
note must be placed on the designate deliverable only that states "lines 
sizes are from best available records".AII above ground appurtenance 
locations must be Included In the deliverable to the State. This 
Informatlonshall be provided In the latest version of Micro Stationer 
Oeopak used by the State. The electronic file will be delivered on CD 
or DVD,as required by the State.Ahard copy Is required and must be 
signed, sealed, and dated by the Engineer When requested by the 
State, the designated utility Information must be over laid on the 
State'sdeslgn plans. 
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^ Determine aod inform ma State of theapproxlmate utility depths at 
critical locations as determlnedhy the State.This depth Indication Is 
understood hyhoth the Engineer and the State to he approximate only 
aod Is oat Intended to Pa used preparing the right of way aod 
construction plans. 

vi. Provldea monthly summaryofworkcompleted aod io processwlth 
adequate detail to verify compliance with agreed work schedule. 

vii. Close-out permits as required. 
viii. Clearly Identify all utilities that were discovered fromqual l ty levelsC 

aod 0 Investigation, out oaooot he depicted in quality level B 
standards. These utilities must have a unique line style and 
symhologylnthedeslgnate(OualltyLevelB)dellverahle. 

Ix. Comply with all appllcahle State policy and procedural manuals. 

c. Subsurface Utility Locate(Test Hole) Service (Ouality Level A), Locate 
means to obtain precise horizontal and vertical position, material type, 
condition, slzeand otberdata tbat may beobtalnableabout the utility 
facility and Its surrounding environment through exposure by non­
destructive excavation tecbnlgues tbat ensures tbe Integrity of tbe utility 
facll lty.SubsurfaceLltl l l tyLocate(TestHole)Servlces(Ouallty Level A) 
are Inclusive of Ouality Levels 0 ,C, and O. 

The Engineer shall: 
I. Review reguested test bole locations and advise tbe State In tbe 

development of an appropriate locate (test bole) work plan relative to 
tbe existing utility Infrastructure and proposed blgbway design 
elements. 

II. Coordinate witb utility owner Inspectors as may be reguired by law or 
utility owner policy. 

Ill Neatly cut and remove existing pavement material, sucb tbat tbe cut 
not to exceed 0.10 sguaremeters(1.075sguare feet) unless unusual 
circumstances exist. 

Iv. Measure andrecord tbe following data on an appropriately formatted 
testboledatasbeettbatbasbeen sealed and dated bytbe Engineer: 
D Elevation of top and bottom of utility tied to tbe datum of tbe 

furnlsbedplan. 
D Identlfyamlnlmum of two benchmarks utilized.Elevations shall be 

within an accuracy of15mm(.591 lnches)of utilized benchmarks. 
D Elevation of existing grade over utility at test bole location. 
D Horizontal location referenced to project coordinate datum. 
D Outsldedlameterofplpeorwldthofductbanksand configuration of 

non-encased multl-condult systems. 
^ Utility facility materlal(s). 
D Utility facility condition. 
^ Pavement thickness and type. 
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. Coating/Wrapping information and condition. 
• Unusual circumstances or field conditions. 

v. Excavate test holes in such a manner as to prevent any damage to 
wrappings, coatings, cathodic protection or other protective coverings 
and features. Water excavation can only be utilized with written 
approval from the appropriate State District Office. 

vi. Be responsible for any damage to the utility during the locating 
process. In the event of damage, the Engineer shall stop work, notify 
the appropriate utility facility owner, the State and appropriate 
regulatory agencies. The regulatory agencies include, but are not 
limited to the Railroad Commission of Texas and the Texas 
Commission on Environmental Quality (TCEQ). The Engineer shall not 
resume work until the utility facility owner has determined the 
corrective action to be taken. The Engineer shall be liable for all costs 
involved in the repair or replacement of the utility facility. 

vii. Back fill all excavations with appropriate material, compact backfill by 
mechanical means, and restore pavement and surface material. The 
Engineer shall be responsible for the integrity of the backfill and 
surface restoration for a period of three years. Install a marker ribbon 
throughout the backfill. 

viii. Furnish and install a permanent above ground marker (as specified by 
the State, directly above center line of the utility facility. 

ix. Provide complete restoration of work site and landscape to equal or 
better condition than before excavation. If a work site and landscape is 
not appropriately restored, the Engineer shall return to correct the 
condition at no extra charge to the State. 

x. Plot utility location position information to scale and provide a 
comprehensive utility plan sign and sealed by the responsible 
Engineer. This information shall be provided in the latest version of 
Micro Station or Geopak format used by the State. The electronic file 
will be delivered on CD or DVD. When requested by the State, the 
Locate information must be over laid on the State's design plans. 

xi. Return plans, profiles, and test hole data sheets to the State. If 
requested, conduct a review of the findings with the State. 

xii. Close-out permits as required. 

FUNCTION CODE 309(309) - DESIGN VERIFICATION / CHANGES / ALTERATIONS 

A. DESIGN VERIFICATION, CHANGES AND ALTERATIONS 

1. Change Orders 
a. The Engineer shall review the CCAM on change orders to understand the 

State's policy. 
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b. The Engineer shall provide an estimated cost of change orders to the 
State and aid the State In price negotiations of new pay Items added by 
change order.Revlew the Information submitted by the contractor to verify 
the prices are within the current State wide or district bid averages. Ifthe 
price exceeds tbe bid averages, review tbe breakdown to ensure tbe 
contractor is using tbe aiiowed mark-ups as specified in tbe Spec Book. 
Prices sbouid be fair and reasonable based on tbe time, material, 
eguipment and labor necessary to perform tbe work. 

c. Tbe Engineer sball provide appropriate documentation Including 
justification for tbe cbange order, revised drawings and plan sbeets witb 
appropriate design backup documentation, cost breakdowns, time 
lmpacts,andcbange order descriptions. Record tbis Informations Site 
Manager for execution by tbe State. 

d. The Engineer shall work wlth the State on submitting change orders. All 
cbange orders sball be signed by tbe State 

e Tbe Englneersball coordinate witb tbe State by sending all cbangeorders 
to tbe assigned Olstrlct for fundlngbeforeachange order Is sent to the 
contractor. 

f. Tbe Engineer sball provide all documentation supporting tbe need for any 
cbangeorders. 

g Tbe Englneersball provide all plan sbeetsassoclated witb cbangeorders 
Tbe plan sbeets sball be signed,sealed and dated byaTexas Registered 
Professional Engineer. The Engineershall notperformlnspectionson their 
design. Tbe State wlllperform or tbe State wll luse another provider to 
perform Inspectlonson the Englneer'sdeslgn. 

b. Tbe Engineer sball provide Complete Olstrlct Cbange Order Checklist, 
signed bythe Engineer 

I. The Engineer shall follow any current and new processes that are 
mandated by the State. 

j . If third party funds are associated with thechange order, the Engineer 
shall asslstArea Office (AO)as needed. 

DELIVERABLES: 

The Engineer shall provide the following: 

D Sealed, revised plan sheet(s) for any changes made, and corresponding 
recommended change orders 

D All change orders funded by the State and by the contractor 
D All documentation supporting the need for any change orders 
D All plan sheets associated with change orders shall be sealed by an Engineer 
D Complete Olstrlct Change Order Checklist, signed by the Engineer 
D Site Manager Change Order sheets 

2. Submittal, Tracking and Approval of the Shop Orawlngs 
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a. The Engineer shall log,monltor,and coordinate the contractor'ssubmlttals 
of fabrication plans, erection plans, shop drawings, change orders, 
Material onhland,time extensions, product and material submittals, and 
Requests for Information (RPI). 

b. The Engineer shall forward submittals and shop drawings to the 
appropriate party and verify return of documents. 

c The Engineer shall address RPI'sas directed by the State. 
d. The Engineer shall make recommendations to the State for resolution of 

any RPi's and draft any correspondence necessary for theresolutlonof 
the RFI 

e. TheEngineer shall coordinate RFI resolutions with appropriate party as 
directed hythe State. 

f The Engineer shall submit all shop drawing electronically as outlined In the 
"Guide to Electronic Shop Drawing Submittal". 

g. The Engineer shall track all shop drawing submittals, reviews and 
approvals. 

PONCTiONCOOE^UU^O^OENERALPUNCTiON 

A PRO^iECTSUPERViSiON 

1 PorTrafflcControl inspection, the Engineershall: 
a Review plan sheets for Traffic Control Rlan (TCP) changes or 

modifications. 
b. Verify that all laneand ramp closuresfollowStateguldellnesand lane 

restrictions as found In the project plans, 
c Ensure that all lane closure Information Is sent to the assigned Olstrlct 

Public Information Office (PIO),Corrldor Mobility Coordinator and others 
as directed one week prior to the closure. 

d. Ensure that If scheduled lane closures are cancelled,aOlstrlct's PIO, the 
Corridor Mobility Coordinator and others, as directed, are notified 
immediately with updated Information. 

e. Coordinate lane closures with the AO staff. 
f. Oversee project barricades and signs on a dally basis and coordinate 

corrections wifh the contractor as required. 
g Perform Inspectlonsofbarrlcadesandreporttocontractoron Porm 599 at 

amlnlmum of three Inspections per month (two daytime Inspections and 
one nighttime Inspection). 

h. Coordinate with the AO so thatabarrlcade Inspection report Is performed 
by the Olstrlct Construction office and coordinate corrections with 
contractor. 

I. Complete Porm 599, documenting deficiencies or actions needed and 
submit to contractor for corrective actions. The Engineer shall document 
when the deficiencies or actions are addressed and escalate as reguired. 
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O n c e Comple ted, Send to A O f o r r e v l O W . N o C O p l e S Shall be ma in ta ined by 

the Englneer,nor sent to any Individual via email. 
j . Ensure the contractor makes repairs to critical items immediately and 

other deficiencies or actions shaii he addressed as soon as possible per 
Item 502 Barricades, Signs, and Traffic Handling and enforce non­
payment of Item,If needed. 

k. Ensure all Items meet reguirements of TMUTCO, TCP, standards and 
specifications and State compliant list which Include ataminimum: 

I. proper devices are used 
II. devices are clean and free of damage 
III. devices are properly aligned and spaced 
Iv. devices have proper reflectivity 
v. pavement markings are performing properly 
vi. proper flagging procedures are followed 
vll slgnsareproperlymountedandnotleanlng 
viii. the overall set up Is In compliance 

2. Por Project Coordination,the Englneer,as directed hythe State, shall provide the 
following lnwrltlng(forexample, meeting mlnutesand e-mails): 
a. Conduct weekly coordination meetings on the project with the State 

Representative, contractor,Suhcontractors and other Interested parties. 
h. Participate In safety meetings with the State on the job site or Area Office 

or as reguired by the State. 
c. Conduct pre-actlvlty meetings for major operations or traffic control 

changes. 
d. Review the workschedule, planchanges,construction Issues, submittal 

progress, traffic changes, public Information topics, and all other relevant 
matters to Include review and approve the contractor's baseline schedule 
to verify the contractor has followed the approvedTrafflc Control Plan and 
all work has been Incorporated Into the schedule. 

e. Monitor the progress of the contractor's approved schedule and the 
progress of the work with the goal of meeting the contract completion 
date, review and monitor the contractor's work schedule monthly and 
recommendation to the State regarding any changes or needed changes 
to the schedule, and notify the State If the schedule does not adeguately 
reflectapproprlate completion dates, reasonable resources, orerrors in 
logic If additional time Is reguested by the contractor,the Engineer shall 
review the contractor'sreguest and verify the time Impact analysis. 

f. Analyze the contractor's monthly CPM schedule and provide 
recommendations for modifications or acceptance and verify the CPM 
schedules follow all guidelines described In the specifications. Any 
revisions to the schedule will require approval by the State. 

3. Por Project Correspondence, the Engineer shall: 
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a. Upon receipt of written correspondence from the contractor, draff a 
response within five (5) working days for the State to revlew,comment, 
approve and sign. The Engineer shall track all correspondence, approved 
or outstanding. All Informal correspondence should be sent to the State 
via e-mail. All formal correspondence shouldbe sent on the Engineer's 
letterhead. 

b. Manage project Issues and work dlrectlywlth the contractor as directed In 
writing by the State. 

c. Escalate any major project Issues to the State. 
d. Copy the Stated Project Manager (PM) on aii internal and external 

correspondence. 

DELIVERABLES 

The Engineershall provldethefollowlng: 

D Monthly Barricade Inspection Reports 
^ Baseline Schedule review 
D Monthly Update Reviews 
^ Time Impact Analysis Reviews 

PUNCTiGNCGOE^uO^U^GENERALPUNCTiGN 

A. INSPECTION GPWGRKiN PROGRESS ANO PRG^ECTRECGROS 

1. The Engineer shall Inspect work Incorporated Into the project as assigned hythe 
State to: 
a. Verify that theproject Is built according to thep lans and specifications, 

and all contract documents, 
h. Verify the accuracy of the work and determine pay guantities hy making 

measurements as assigned hythe State. 
c. Verify all the specifications and special provision reguirements are met for 

Inspected Items of work regarding materlals,constructlon, measurement 
and payment. 

d. Verify dally guantities for each Item ofwork assigned, performed and 
tabulate Intoamonthly pay estimate to the contractor. The estimate shall 
he furnished to the State for execution of payment via Site Manager. 

e. Enter measurement andpayment Information dally Into Site Manager for 
the Items Inspected hythe Engineer personnel. 

f. All fields shall he completed In Site Manager,unless otherwise directed hy 
the Olstrlct'sconstructlon personnel. 

g. Verify all material sourclnglnformatlonlsenteredlnto Site Manager and 
address all material or testing deficiencies onamonthly basis. 
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2 The Engineershall maintain all recordson the project perStateand Olstrlct 
procedures Including Oally Work Reports (OWR), diaries, shop drawings and 
submittals, RFI drawings and sketches of measured Items, sets of plans, record 
set plans, material on hand forms and general correspondence. 

3. The Engineershall verify whetherdrllled shaftorplle Installations have been 
properly performed. Inspector should have knowledge In geological materials to 
ensure proper founding Is achieved, proper underwater and slurry displacement 
concrete placement procedures and proper use of steel casing for dewaterlng 
and stahiiity applications are implemented. 

4. The Engineer shaii verify appropriate mill tests, materials approval and Buy 
America certifications are availahle as reguired. 

5. The Engineer shall verify Historically Underutilized Business (HUB) 
documentatlon;Commerclally Useful Function reviews; Prompt Pay and Wage 
rate surveys are complete and correct. Verify corrections are made hy the 
contractor. 

6. The Engineer shall verify and document all contractors' Porm CSTDC^I 
(Additional Classification and Wage Rate Reguest) and Porm 2182 
(Commercially Useful Function Site Review) as directed hythe State In writing 
(meeting minutes, emails and other). 

7. For Monthly Progress Estimates, the Engineer shall; 
a. Prepare all monthly progress estimates In Site Manager for approval hy 

the State and suhmlt them on the date that Is determined hythe State for 
each estimate cycle. 

h. Verify all guantities and coordinate with the contractor when discrepancies 
arise. 

c. Suhmltacopy of the Site Manager Installed work report or egulvalent at 
the end of each week to the contractor for concurrence. 

d. Make recommendation for payment for work Inspected during the month. 

8 The Engineer shall malntalnalog of all contractor submittals Including RFI's, 
shop drawlngs,concrete,pollce officer hours, material testlngregulrements, 
material on hand, reviews, approvals, and any other logs deemed necessary hy 
the State, and upon reguestprovlde the log to the State 

9. The Engineer shall administer the material on hand, process and shall; 
a. Verify eligibility for payment ofany material reguested for payment of 

material on hand. 
b. Monltorand verify materlalon hand beforepaylng the contract per the 

reguirements of the specification. 
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c. Reform oo-slteaod onsite checks to verify the material is part of the 
cootractor'sloveotory as directed. 

d. Collect lovolces,certlflcatloos aod testlog Ioformatioo from the cootractor 
to payfor material oohaod wlthlo slxty(80)days. 

e. Remove the material from the estimate, If oolovolces are provided wlthlo 
slxty(80)days. 

f. Spotcheckoo-slteaod off-sltethe materlaloo haod aod documeotfor 
accuracy. 

g. MalotaloalogperStateDlstrlctprocedures. 

10 PortheEovlroomeotal Process, the Eogloeershall: 
a. Follow all curreot Storm Water Maoagemeotguldelloes aod verify SW8P 

aod Eovlroomeotal Permits issues aod Commltmeots (EPIC) sheet 
regulremeots are followed. 

h. Verify appropriate permits are io place for allcootractor Project Specific 
Locatloos(PSL's). 

c. Malotalo the SW8Pworklogdrawlogs, which shall he located lo the field 
office at aii times. 

d. Malotalodocumeotatloo lo accordaoce with theTexas Pollutaot Discharge 
EllmloatlooSystem's(TPDES), aod Coostructloo General Permlt(CGP). 

e. Perform SW8Plospectloos every seveo (7) caleodar days aod record the 
results oo the State's 2118 form aod report aod deflcleocles to the 
cootractor aod verify correctloos were made per the regulremeots of the 
CGP 

f. Verify that the cootractor follows the guldelloes of the CGP. 
g. Notify the State Immediately lo the eveot the cootractor has failed to make 

the correctloos as per the regulremeots of the CGP. 
0. Provide all eovlroomeotalcorrespoodeoce to the State. 
1. If there are aoy chaoge orders or added coostructloo that will Impact the 

Eovlroomeotal document, the Eogioeer shall coordloate with the State to 
provide the oecessarydocumeotatioo. 

j . Malotaio a separate SW8P worklog copy of plao set aod verify It Is 
updated accordlogly to remalolocompllaoce. 

k. Provide persoooel certified In EMSTralnlng Matrix, ENV108 and ENV800, 
oregulvaleot. 

11 Por Documenting and Reporting, the Engineer shall: 
a. PrepareaDWR for each day of work from the begin work date until final 

acceptaoce. Alllnspectorsshallprepare their ownDWReach day they 
are oo the project. Each DWR must have the weather recorded for that 
day,locludlog temperature high aod low, weather coodltloos,all visitors to 
the project, traffic coodltloos,laoe closure hours, police officer oames aod 
hours worked, portable message slgo hours, lostructlooglveo tothe 
cootractor, the cootractor work hours, the contractor's egulpmeot aod 
utilization, aod egual employmeot opportunity (EEG) Issues, safety 
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concerns, SW8P Information, and accidents. When recording Information 
pertaining to accidents, record only factuallnformatlon as observed;not 
personal opinion. Also, include tne subcontractors on tbe project, tbe 
number of hours on the project, and the work they are performing, and 
Items for payment. 

b. Maintain all relevant subcontractor forms, contract assurance logs, 
agreements, and statements of compliance. 

c. Submit subcontractor approval requests to tbe State's Area Office 
(Including baullng trucks). Tbe State will Input tbe approval date Into Site 
Manager. State approval sball be reguired prior to payment to tbe 
contractorfortbework performed by tbe subcontractor. 

d. Pl l lout the OWRwork Itemstab a s a meansto payfor i temsof work 
Inspected. Input tbe station number, supporting calculations, quantity 
being paid, any comments or remarks necessary, and any otber 
Informatlontoproperly distinguish tbeltem being paid. Referenceplan 
sbeets as reference markers. 

e. Maintain bard copies of measurements and attachments tbat support tbe 
calculations and guantities listed In the OWR's. 

f. Malntalnadaily diary on the project In Site Manager. This diary will allow 
the Engineer to recommend payment for the Items listed In the OWR and 
to charge time on the project and maintain milestone charges, If 
applicable, No paper diary will be maintained. 

g. Identify Items that will overrun and under run during the course o f the 
project. These should be addressed via change order per the State 
policy. 

h. Follow State'sConcrete Procedures for field concrete specimens. 
1. Malntalnaset of project records and setup according to State procedures, 
j . Coordinate with theSta te fo r theSta te Olstrlct Audltsto be performed. 

Track resolution of audit deficiencies. 

12. The Engineer shall provide all Items that are listed under the Field Office 
Equipment Section of this scope. 

OELIVERA8LESforltems1-12 
The Engineershall providethefollowlng: 

D Monthly Project Estimates (with hard copies of measurements and attachments that 
support the calculations and guantities listed In the estimate). 

D Monthly 3rd party estimates. 
D MonthlyMaterialon Hand forms(1914and 1915) HMA CX2 forms. 
D Paid Invoices for material on hand. 
D Oocumentatlon for extra work. 
D SW8PWorklngPlanSet. 
D Weekly SW8P Inspections (2118Porm). 
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One OWR per day by each person Inspection Items of work on the project(record In 
Site Manager) and supporting hard copy documentation. 
All drilled shaftorpllelogs(record In Site Manager). 
One Olary per day by tbe project Engineer cr Project Manager (record in Site 
Manager) 

3. Construction Scheduling Support 
a. Contract Time Determination 

I. The Engineer shall developacontract time determination schedule for 
theState'suselnestabllshlngtheworklngdaysforthePS^E. 

ii. The Engineer shaii use production rates approved by the State. 
iii. The Engineer shaii use Primavera scheduiing software unless directed 

otherwise by the State. 
iv. The Engineer shaii use appropriate calendars and coding for modeling 

the type of work and incorporate weather and other constraints In the 
calendars. 

v. The contract time calendar should conform to the definition of a 
working day as defined In the PS^E. 

vi. The Engineer shall develop the time determination schedule to follow 
the traffic control plans taking Into consideration the breakdown of 
guantities of work to be done In each phase. 

vii. The Engineer shall review contract time determination schedules and 
provldeawrlttensummaryoffindlngs 

b. Preliminary and Baseline Schedules 
I. The Engineer shall revlew,analyze, and provide recommendations and 

submltarevlew report on Contractor'sprellmlnary schedule. 
II. The Engineer shall revlew,analyze, and provide recommendations and 

submitarevlew report on the contractor'sbasellne schedule. 
Ill The Engineer shall attend Preconstructlon Meeting and any other 

reguired meetings. 
c. Schedule Updates (Progress and Revised) 

The Engineershall: 
I. Review and analyze Contractor's monthly progress schedule updates, 

and submit updated Schedule Review Report Include a detailed 
review of critical and near critical activities. Compare current update to 
previous updates using Claim Digger. 
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II. Review end analyze Contractor's monthly schedule updates for 
revisions end submit Revised Schedule Review Report. Compere 
revision to previous version ofschedule using Claim Digger. 

iii. Coordinate witb tbe State's fieid personnel or District Construction 
Office, to compere actual construction status witb tbe Contractor's 
monthly update. Verify accuracy of the schedule,actualstart dates, 
actual finisb dates, and percent complete or remaining duration. 
Review the monthly Dally Work Reports (DWR). 

Iv. Schedule monthly site visits witb tbe State's District Construction Office 
or Field personnel. 

v. Upon the State's reguest, coordinate with the State's personnel on 
adjacent projects to determine possible conflicts or Impacts. 

vi. From Interim schedule updates provided by the Contractor, Identify 
changesln critical path orchanges In controlling delays 

vii. identify possible future scheduling conflicts and report. 
vlll. DevelopaProject Schedule Status Report (PSSR) to monitor project 

completion dates, Identify actual and potential critical path slippage, 
and recommend strategies for mitigating critical path delays. 

Ix. ivtonltorthe effects ofweather(calendar-day projects) and other non-
excusable Impacts on the scheduleand provide meansto separate 
these from excusable Impacts. 

x Verify that schedule updates are separate: Progress Schedule vs. 
Schedule Revisions (Revisions require the State's approval) In 
accordance with the specifications. 

xl Attend meetlngson an as needed basis 
d. Time Impact Analysis (TIA) 

The Engineer shall: 
I. Review and analyzeTIAs from the contractor In accordance with the 

Special Provision or the latest version or applicable Standard 
Specifications for Construction and Maintenance of Highways, Streets, 
and Bridges Spec Book. 

II Coordinate with State's Area Office and District Construction Office 
personnel to determine the validity of theTIAs. 

III. Assist In analyzing Delay Claims. 
Iv Provide report for the justification of granting or rejecting time 

reguested to the State, 
v. Review overhead documentation for compensable delays, 
vl Recommend scheduling alternatives to mitigate impact resulting from 

conflict to the State, 
vll Perform Independent TIA as an alternative to Contractor submittal 
vlll. Monitor PSSR to verify theTIA process. 
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14. Oeneral 

The Engineer shall: 

a. Investigate, analyze and recommend resolution to mitigate schedule 
Impacts between adjacent construction contracts as directed hythe State, 

h. Inform the State's Area Engineer and Olstrlct Construction Office of 
upcoming lane closures, and high demand Inspection needs, 

c Inform the State of milestone status, major traffic changes, and project 
completion for posting to the project weh page hythe State, 

d. Review contract time determination schedules and provide written 
summary of findings. 

DELIVERABLES 

The Engineer shall provide the following: 

D Cootract Time Determinations to include the following: 

o Contract tlmedetermlnatlon schedules with the listing of activities, production 
rates, guantities, and durations to support the resulting contract time. 

D Baseline Schedule Review Reports to include the following: 

o Transmittal letters to State's Area Engineer and Olstrlct Construction Office 
providing summary of findings and recommendations to accept or reject the 
preliminary or detailed (hasellne)schedule. 

o Oraft letters for State's Area Engineer's signature notifying Contractor of 
schedule acceptance or rejection. 

o Completed Checklists for Schedule Review. 
o Detailed llstlngsofscheduledeflclencles. 
o Any other documentation to support findings. 

D Schedule Updates (Progress aod Revised) Review Reports to include the 
following: 

o Progress Schedule Review Report 
D Transmittal letter to State's Area Engineer and Olstrlct Construction Office 

provldlngthefollowlng: 
o summaryofflndlngs, 
o lists Identifying potential future critical path Impacts, and 
o recommendations to accept or reject the update. 
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D Draft letter for State's Area Engineer's signature notlfylngContractor of 
schedule update acceptance or rejection. 

D Completed Checklist for Progress Schedule Review. 
D Detailed listing ofscheduledeficlencles. 
D Claim Digger output with written explanation of the results summary 
D Updated Project Sohedule Status Report (PSSR) 
^ Plots of look-ahead schedules showing work planned for next2months. 
D Any other documentation to support findings. 

o Revised Schedule Review Report 
D Transmittal letters to State's Area Engineer and District ConstructlonDffice 

providing summary offindlngs and detailed discussions of revisions Including: 
^ changes to critical path due to the revision, 
o changes to the project calendars, 
o changes to resources or seguencing, 
o discussions of the positive and negative effects of the revisions, and 
o recommendations to accept or reject the revision. 

D Draft letters for State's Area Engineer's signature notifying Contractor of 
schedule revision acceptance or rejection. 

D Updated Project Schedule Status Reports. 
D Claim Digger output with written explanation of the results summary form. 
D Any other documentation to support findings. 

^ Time impacfAnaiysis Review Repor f fo inc iudefhefo i iowiog: 
o Transmittal letter to State's Area Engineer and District Construction Office 

providing summary of findings and recommendation to accept or reject the time 
Impact analysis. 

o Draft 
o letter for State's Area Engineer's signature notifying Contractor of TIA 

acceptance or rejection, 
o Coplesof recommended scheduling alternatives to mitigate Impacts resulting 

from conflicts. 
o Independent TIAs as an alternative to Contractor'ssuhmlttals. 

D Progress Report to mciude the foiiowiogB 
o Aprogressreportthatcomparesplanned construction performance, expressed 

as percentage complete, with actual performance, 
o Summary statements regarding accomplishments during the reporting period and 

listings of major concerns and Issues pertaining to construction progress, 
o Asummary progress report will he developed and maintained that shows the 

overall status of the entire construction project for presentation, 
o A ninety (90)day look ahead of critical and near critical activities. 
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P0NCTiONCOOE300(330)^OENERALPUNCTiON 

A. ^iOBCONTROL 

1. The Engineer shall perform all sampling and testing of components and materials 
In accordance with the standard specifications, and all other standard and special 
specifications and special provisions applicable in this agreement. Meet the 
minimum sampling frequencies set out In theTxOOT 2010 Oulde Schedule for 
Sampling and Testing for materials The testing shall Include the following 
materials and all the components ofthe materials listed: Asphalt, Concrete, Soils 
and Aggregates. The estimated numher of samples and tests are hased on 
quantities In the executed construction contract. 
a. The Engineershall ensure the testing Iscompleted and Input Into Site 

Manager. NOTE: The contractor Is responsible for testing Item 360 
Concrete Paving 

h. TheEngineer shall provide certified personnel, outlined In their Ouality 
Assurance and Ouality Control (OA/OC) plan that are knowledgeable of all 
materlalstestlng procedures. All personnel performlngacceptancetests 
must provide certifications and must maintain the certifications throughout 
the project. TheState reservesthe right to require replacement of any 
technician during this contract If performance Is determined to be 
unsatisfactory or the technician falls to maintain appropriate certifications. 

c. The Engineer shall provide technicians certified In accordance with 
TxOOT Ouality Assurance Programs for Construction (OAP) or other State 
approved programs, such as the Texas Asphalt Pavement Association 
(TxAPA) for Hot Mix Asphalt, and the Soils and Base Certification 
Program, asllsted below 

d. TheEngineer shall provldecertlfled technicians to perform the following 
tests: 

I HotMlxAsphaltTestlng 
D Level l-A 
D Level l-B 
D Level II 
D All othertests In the Manual ofTestlng Procedures 200-P Series or 

ASTM Procedures not covered In Level l-A, Level l-B, or Level II 
II. ConcreteTestlng 

D OAP Program for ConcreteTestlng 
D Other tests outlined In the Manual of Testing Procedures 400-A 

Series or ASTM Procedures that are not Included In the OAP 
Program 

e. The Engineer shall perform testing on the project.These tests Include all 
tests listed In State's Oulde Schedule to Sampling and Testing dated 
2010 Pollow the State's Oulde Schedule of Sampling and Testing to 
establish testing freguencles. Testing frequenclesmay be Increased as 
directed by the State. 
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f. The Engineershall notify the State, to determine if any tests may he 
waived. 

g. The Engineer shall attend preconstructlon OA and OC testing meetings 
prior to beginning work. 

h TheEnglneershall: 
I. Review and recommend approval or rejection for aii sampling and 

testing documentation submitted hythe contractor for compliance with 
applicable State and federal regulations, standards, and contract 
reguirements. 

II. Verify all materials usedmeet specifications,or Identify materials that 
do not meet specifications and recommend action which should be 
taken. 

III. Certify that all materials used during construction meet the 
specifications as outlined In the Site Manager Support System. 

Iv. Work closely with the State to resolve all material discrepancies before 
the next monthly estimate Is processed by utilizing theXlteReport In 
Site Manager. 

v Enteralltestdata In Site Manager 
vi Enterallmlxdeslgns,concreteand asphalt, IntoSlte Manager. 

I. The Engineer shall report falling tests to the State within twenty-four (24) 
hours. 

DELIVERABLES: 

The Engineershall provide thefollowlng: 

D Monthly Deficiency Reports to track material lssues(one(1)per month) 
D Certification Verifications 
D Testing documentation as applicable 
^ Letters of Certification 
D Test Exception Letter 

FUNCTION CODE 300(352)^OENERAL FUNCTION 

A. EINAL CONSTRUCTION DOCUMENTS 

1. Por Final Construction Documents the Engineer shall: 

a. Rrovldea comprehensive punch list tothecontractor when work nears 
completion. 

b Verify that all punch list work Is complete before recommending 
acceptance to the State. 

c. Provide the contractor punch list to the State. 
d. Provide final complete constructlonrecords Including as-built plans,flnal 

guantities, complete test reports, final HUB reports, and project 
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documentation (Including all general correspondence that occurred during 
the project) within thirty (30) days of final acceptance of the project by the 
State. Finalprojectdocumentat lonshal l Include the following: folder 
labeled by Item number for Items requiring additional back-up; copies of all 
of the change orders with back-up; Material Invoices back-up; Manifest 
tickets for all maters paid by weight (Asphalt, Concrete, Lima, etc.); 
Material on Hand forms 1014 and 1015; Texas Oepartment of Licensing 
and Regulation (TOLR) Inspections; aod aoy other applicable records 
necessary to complete the review. The Engineer shall submit the 
correspondence folder with the final records Including the as-bullts when 
submitting the final documents. 

a. gravida a letter to the Area Office recommending certification that the 
project was constructed io substantial compliance witb tbe plana and 
specifications and that materials Incorporated In the construction work and 
operations were in conformity witb tbe approved plans and specifications. 

f. Contact TOLR for Inspection of work performed. 

DELIVERABLES 

The Engineershall provide thefollowlng: 

^ Final Records labeled by Item number 
D Manifest Tickets (Asphalt, Concrete, Hot Mix, Lime) 
^ Copies of all cbangeorders created on tbe project 
^ Material on Hand forms for tbe duration of tbe project 
D Barricade inspection Forms 
^ TOLR Inspection Report 
D Correspondence File 
^ As-bullt Plans 
^ Test Certification Report 
D Falling Samples Report 

FUNCTION CODE 300(390)^GENERAL FUNCTION 

A CONSTRUCTION ENGINEERING NOT OTHERWISE CLASSIFIED 

1 Tbe Englneersball perform: 
a. Post Letting Activities Prior to Construction to Include: 

I. Schedule and assist In conductlngapreconstructlon conference for tbe 
project, document tbe conference In accordance with State procedures 
as outlined In CCAM and Olstrlct Procedures. 
^ Schedule Pre-Oonstructlon Conference. 
^ Asslstln conducting pre-construction conference 
^ Document the conference In accordance with State procedures as 

outlined In CCAM and Olstrlct procedures. 
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ii TheEngineer shal lmonl torknownexlst lng utility facilities o n t h e 
project 
D Coordinate any and all relocations or conflicts with the appropriate 

utility companies and the contractor. 
^ Document aoy project delay or potential daiay caused Py utility 

conflicts. 
b. Por activities during Construction to Include the Engineer's preparation or 

performance of the following: 
I. Disputes and Claims 

D Upon notice from the contractor of pending claims for extra work or 
changes In scope of the work or delay to the work, maintain records 
Indicating the cost of such work and delay. 

^ Analyzethescheduleand roake recommendatlonsto theState's 
Area Engineer regarding such claims, tiroe extensions, oootraot 
changesextraworkordelaycosts. 

^ Assist In dispute negotiations and claim resolution through all levels 
of escalation IncludlngtheEnglneer'ssupport. 

ii Utll lt les^RQW 
^ Coordinate with tbe State aod tbeir representative oo utility aod 

RQWIssuesasneeded and attend meetlngsas reguired. 
iii. Internal and External Agency Audits 

D Asslstthe State In any Internal and external agency audits that may 
be performed during thel l feofthe construction project. 

^ Provide dooumeotatioo as reguested. 
o. PortheQualltyAssurance aod Quality Cootrol Plan (QAand QC), tbe 

Engineershall: 
I. Develop aod malotalo a QA aod QC plao for Inspections, record 

keeplng,andtestlngandsubmltto the State forrevlew. 
II. Submltdocumeotatloo t o tbe Stateforverlficatloo of guallty cootrol 

cbecks. 
III. loclude steps to eosure tbe State Is receiving traloedpersoooel oo tbe 

project. 
Iv. Submit tbis plao to tbe State. If cbaoges to tbe plao are made by tbe 

Englneeroras directed by tbe State, tbe updated versloo sball be 
provided to tbe State. Also, tbe Engineer sball address all State 
commeotstotbeplao. 

v. Provldeaguarterly comparison of estimated manpower versus actual 
manpowerversus budgeted manpower. 

vi. Provide mootbly schedule of predicted maopower showing the 
estimated, actual, aod budgeted maopower. 

d. Por Public Ioformatioo and Coordination the Engineer shall: 
I Assist the State In the public relations activities Including the 

preparation of public Information, attending public meetings for the 
purposes of providing Information to the public, notification of 

Page 25 of 26 ATTACHMENTC 



Contract No. 15-6IOP6010 
ERP Contract No. 4669 

department persons Including press releases. All 
news conferences and media Interviews will be handled by the State. 

II. Initiate and conduct meetings which Include, but are not limited to the 
following parties: contractor representatives, neighboring construction 
projects, public works agencies, utilities, federal officials, the State, and 
their Interested partles.The goal of these meetings will be to maintain 
adeguate cooperation and communication among all partners to this 
project. 

III. Coordinate with the State's Olstrlct Public Information O f f i c e r 
resolve any Issues from the public. 

DELIVERABLES 

The Engineershall provide thefollowlng: 

D Pre-ConstructlonConferenceAgenda and Roster 
^ Partnering Pledge 
^ QA and QC guallty control plan 
D Quarterly QA and QC guallty control checks 
^ Monthly schedule of predicted manpower 
D Graph showing the estimated, actual, and budgeted manpower 

Note: Oue dates and format of deliverables will be determined by the State'sdlstrlcts. 
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ATTACHMENTO 
0-1 

WORKAUTHORIZATION NO. 
CONTRACTFORENOINEERINC SERVICES 

THIS WORKAUTHORIZATION is made pursuantto the terms and conditions otArt icle5ot Engineering Contract 
No (theContract)enteredintobyandbetweentheStateotTexas,actingbyandthrough 
theTexas DepartmentotTransportation (the State), and (theEngineer). 

RARTI The Engineerwill pertormengineeringservicesgenerallydescribedas 
in accordance with the project description attached hereto and madeapart otthis Work Authorization. The 
responsibilities otthe State and the Engineer as well as the work schedule are further detailed in exhibits A,Sand 
Cwhich are attached hereto and madeapart otthe Work Authorization. 

RARTII The maximum amount payable underthis WorkAuthorization is$ and the method 
ot payment is as set forth in AttachmentEotthe Contract. This amount is based upon 
fees setforth in Attachment E,Fee Schedule,ofthe Contract and the Engineer'sestimated WorkAuthorization 
costs included in ExhibitD, Fee Schedule,which is attached and madeapart of this Work Authorization. 

RARTIII. Raymentto the Engineerforthe services established underthis Work Authorization shall be made in 
accordance with Articles3thru5ofthe contract, and Attachment A, Articlet. 

RARTIV This Work Authorization shall become effective on the date offinal acceptance ofthe parties hereto 
and shall terminate on , unless extended byasupplemental Work Authorization as provided in 
Attachment A, Articled. 

The maximum contract time is the time needed to complete all work authorizations that will be issued in the 
tirst two years otthe contract. All work authorizations must be issued within the initial two-year period, starting 
trom the contract execution date. 

RARTV This Work Authorization does not waive the parties'responsibilities and obligations provided underthe 
Contract. 

IN WITNESS WHEREOF,this WorkAuthorization is executed in duplicate counterparts and hereby accepted 
andacknowledged below 

THEENGINEER THE STATEOFTEXAS 

ContractNot55IOR5010 
ERR Contract No. 4589 

(Signature) (Signature) 

(Printed Name) (Printed Name) 

(Title) (Title) 

(Date) (Date) 

LIST OF EXHIBITS 
Exhibit A 
Exhibit B 
Exhibit C 
Exhibit D 
Exhibit H-2 

Services to be provided by the State 
Services to be provided by the Engineer 
Work Schedule 
Fee Schedule/Budget 
Subprovider Monitoring System Commitment Agreement 
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ATTACHMENT D 
D-2 

SUPPLEMENTAL WORK AUTHORIZATION NO. 
WORK AUTHORIZATION NO. 

CONTRACT FOR ENGINEERING SERVICES 

THIS SUPPLEMENTAL WORK AUTHORIZATION is made pursuant to the terms and conditions of Article 5 
Contract No. hereinafter identified as the "Contract," entered into by and between the 
State of Texas, acting by and through the Texas Department of Transportation (the State), and 

(the Engineer). 

The following terms and conditions of Work Authorization No. are hereby amended as follows: 

This Supplemental Work Authorization shall become effective on the date of final execution of the parties 
hereto. All other terms and conditions of Work Authorization No. not hereby amended are to remain in 
full force and effect. 

IN WITNESS WHEREOF, this Supplemental Work Authorization is executed in duplicate counterparts and 
hereby accepted and acknowledged below. 

THE ENGINEER THE STATE OF TEXAS 

(Signature) (Signature) 

(Printed Name) (Printed Name) 

(Title) (Title) 

(Date) (Date) 
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ATTACHMENT E 

FEE SCHEDULE 
(Final Cost Proposal) 

This attachment provides the basis of payment and fee schedule. The basis of payment for this 
contract is indicated by an "X" in the applicable box. The basis shall be supported by the Final 
Cost Proposal (FCP) shown below. If more than one basis of payment is used, each one must be 
supported by a separate FCP. 

"X" Basis 

Lump Sum 
The lump sum shall be equal to the maximum amount payable. The lump sum 
includes all direct and indirect costs and fixed fee. The Engineer shall be paid 
pro rata based on the percentage of work completed. For payment the 
Engineer is not required to provide evidence of actual hours worked, travel, 
overhead rates or other evidence of cost. 

X Unit Cost 
The unit cost(s) for each type of unit and number of units are shown in the FCP. 
The unit cost includes all direct and indirect costs and fixed fee. The Engineer 
shall be paid based on the type and number of units fully completed and the 
respective unit cost. For payment, the Engineer is not reguired to provide 
evidence of actual hours worked, travel, overhead rates or any other cost data. 
The FCP may include special items, such as eguipment which are not included 
in the unit costs. Documentation of these special costs may be reguired. The 
maximum amount payable eguals the total of all units times their respective unit 
cost plus any special direct items shown. 

X 
Specified 
Rate 
Basis 

The specified rates for each type of labor are shown in the FCP below. The FCP 
may include special items, such as eguipment which are not included in the 
specified rates. Payment shall be based on the actual hours worked multiplied 
by the specified rate for each type of labor plus other agreed to special direct 
cost items. The specified rate includes direct labor and indirect cost and fixed 
fee. The State may reguest documentation of reimbursable direct costs 
including hours worked. Documentation of special item costs may be reguired. 
The specified rate is not subject to audit. 

Cost Plus 
Fixed Fee 

Payment shall be based on direct and indirect costs incurred plus a pro rata 
share of the fixed fee based on the ratio of labor and overhead cost incurred to 
total estimated labor and overhead cost in the FCP or the oercentaae of work 
completed. The invoice must itemize labor rates, hours worked, other direct 
costs and indirect costs. The Engineer may be required to provide 
documentation of hours worked and any eligible direct costs claimed. The 
provisional overhead rate charged is subject to audit and adjustment to actual 
rates incurred. The FCP below shows the hourly rates for labor, other direct 
expenses including but not limited to travel and allowable materials, provisional 
overhead rate and the fixed fee. 

A. Actual Cost Plus Fixed Fee - Actual wages are paid (no minimum, 
no maximum. This option does not apply to Indefinite Deliverable 
Contracts.) 

B. Range of Cost Plus Fixed Fee - Actual wages must be within the 
allowable range shown on the Final Cost Proposal. 
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WAs Used Contract No. 15-5IDP5010 
ERP Contract No. 4589 

ATTACHMENT E - FEE SCHEDULE 

Final Cost Proposal (FCP) Supporting Basis of Payment 

* The MAXIMUM AMOUNT PAYABLE is $3.500.000.00 . 

The maximum amount payable is based on the following data and calculations: 

* Maximum amount payable must be negotiated for each work authorization. 
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WAs Used 
Contract No. 15-5IDP5010 

ERP Contract No. 4589 

ATTACHMENT E - FEE SCHEDULE 
OTHER DIRECT EXPENSES 

Rates Shown Apply To Prime Provider and All Subproviders 

Services To Be Provided Unit Fixed Cost Maximum Cost 

Lodging/Hotel (Taxes/fees not included) day/person Current State Rate 
Lodging/Hotel - Taxes and Fees day/person $ 40.00 
Meals (Excluding alcohol & tips) (Overnight stay required) day/person Current State Rate 
Mileage mile Current State Rate 
Rental Car (Includes taxes and fees; Insurance costs will not be reimbursed) day $ 60.00 

SUV or ATV Rental (Includes taxes and fees; Insurance costs will not be reimbursed) day $ 125.00 

Rental Car Fuel gallon $ 4.00 
Air Travel (Use with Indefinite Deliverable Contracts) Rd Trip/person COACH FARE 
Oversize, special handling or extra baggage airline fees (with advance coordination with 
TxDOT) each Current Airline Rate 

Taxi/Cab fare each/person $ 40.00 
Parking day $ 20.00 
Toll Charges each $ 4.00 
Standard Postage letter Current Postal Rate 
Certified Letter Return Receipt each Current Postal Rate 
Overnight Mail - letter size each Current Postal Rate 
Overnight Mail - oversized box each $ 40.00 
Materials and Shipping Per Package $ 25.00 
Courier Services each $ 30.00 
Photocopies B/W (8 1/2" X 11") each $ 0.10 
Photocopies B/W (11" X 17") each $ 0.20 
Photocopies Color (8 1/2" X 11") each $ 0.40 
Photocopies Color (11" X 17") each $ 0.74 
Cardstock Color (8 1/2" X 11") each $ 1.00 
Digital Ortho Plotting sheet $ 1.25 
Plots (B/W on Bond) square foot $ 0.50 
Plots (Color on Bond) square foot $ 1.00 
Plots (Color on Photographic Paper) square foot $ 4.00 
Color Graphics on Foam Board square foot $ 4.00 
Presentation Boards 30" X 40" Color Mounted each $ 60.66 
Report Printing each $ 25.00 
Report Binding and Tabbing each $ 4.25 
Notebooks each $ 5.00 
Reproduction of CD/DVD each $ 3.00 
CDs each $ 1.00 
4" X 6" Digital Color Print picture $ 0.25 
Environmental Field Supplies (lathes, stakes, flagging, spray paint, etc.) day $ 30.00 
Railroad - Flagger (Service provided by RR) Hour $ 60.00 
Railroad - Insurance in addition to STD Minimum Required (Minimum coverage of $1 
Million required by RR.) each $ 50.00 

Railroad - Permit each $ 500.00 
Railroad - Safety Training (If required - Heavy Rail Safety Training Certificate, includes 
classroom training and employee certification card.) per person $ 200.00 

Traffic Control Services, Arrow Boards and Attenuator trucks - Small Project (Includes day $ 1,250.00 labor, equipment and fuel) day $ 1,250.00 

Traffic Control Services, Arrow Boards and Attenuator trucks - Medium Project (Includes 
day $ 1,500.00 labor, equipment and fuel) day $ 1,500.00 

Traffic Control Services. Arrow Boards and Attenuator trucks - Large Project (Includes 
labor, equipment and fuel) 

day $ 2,000.00 

Attenuator trucks - (Lane/Shoulder Closure) (Includes labor, equipment and fuel) day $ 400.00 
Attenuator trucks - (No Lane Closure) (Includes labor, equipment and fuel) day $ 260.00 
Flashing Arrow Board day $ 225.00 
Portable Message Board day $ 220.00 

Law Enforcement/Uniform Officer (including vehicle) hour $ 60.00 

Required Permit Fees (non- railroad) each $ 125.00 

Boat with Motor day $ 160.00 

Budozer Rental day $ 800.00 

Backhoe Rental day $ 800.00 

Hazardous Materials Database Search per search $ 300.00 
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WAs Used 
Contract No. 15-5IDP5010 

ERP Contract No. 4589 

ATTACHMENT E - FEE SCHEDULE 
OTHER DIRECT EXPENSES 

Rates Shown Apply To Prime Provider and All Subproviders 

Services To Be Provided Unit Fixed Cost Maximum Cost 

FEMA FIS Backup Data Request each $ 300.00 

FEMA FIS (Manual) each $ 5.00 

GPS Receiver (rates applied to actual time GPS units are in use) hour $ 20.00 

GPS RTK (rates applied to actual time GPS units are in use) hour $ 20.00 

GPS Static (rates applied to actual time GPS units are in use) hour $ 20.00 

Map Records sheet $ 2.00 

Deed Copies sheet $ 1.00 

Certified Deed Copies sheet $ 2.50 

Historical Aerial Images Unit $ 90.00 

Aerial Photographs (1" = 500' scale) each $ 24.00 
Construction Truck (Includes operation, and maintenance costs; Insurance costs will not 
be reimbursed) day $ 100.00 

Construction Truck (Includes operation, and maintenance costs; Insurance costs will not 
be reimbursed) month $ 1,400.00 

Construction Truck 4X4 (Includes operation and maintenance costs; insurance costs will 
not be reimbursed) 

day $ 150.00 

Construction Truck 4x4 (Includes operation and maintenance costs; Insurance costs will 
not be reimbursed) 

month $ 1,600.00 

Mobilization/Demobilization Laboratory each $ 2,100.00 

AASHTO Accreditation Aggregates Laboratory each $ 6,500.00 

AASHTO Accreditation Hot Mix Laboratory each $ 7,500.00 

AASHTO Accreditation Soil Laboratory each $ 6,500.00 

CCRL Accreditation each $ 11,000.00 

Equipment Calibration each $ 1,000.00 

Office Trailer Rental each $ 650.00 

Cylinder Molds each $ 1.00 

Laptop Computer/lpad and data plan each/month $ 80.00 

Cellular Telephone & Data Plan each/month $ 80.00 

Wireless Router/Server month $ 60.00 
Personal Protective Equipment (hat, vest, gloves, boots, hearing prot., glasses & fall 
protection (Lanyards, Harnesses) one time only per employee $ 125.00 

Safety Lights for Leased/Owned Vehicle (One Time Only) each $ 1,000.00 

Profit not allowed on Other Direct Expenses. 

For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Unless fixed, actual rates to be billed not to exceed the maximum shown. Documentation such 
as receipts or usage logs for other direct expenses are necessary for reimbursement, except for meals. For Lump Sum - No documentation required. 
Invoicing by physical percent complete includes combination of direct labor and other direct expenses. 

NOTE: For Cost Plus Fixed Fee, Specified Rate, and Unit Cost - Miscellaneous other direct expenses up to $100 per unit will be reimbursed at cost if 
approved and documented in advance by the State's Project Manager. Miscellaneous other direct expenses of $100 per unit or more will not be reimbursed 
unless a supplemental agreement to the contract and work authorization (if WAs are used) has been executed in advance authorizing the miscellaneous 
other direct expenses. No more than $2,500 in miscellaneous other direct expenses may be approved by the State's Project Manager over the life of this 
contract including prime provider and subproviders. For Lump Sum - This statement does not apply. 
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WAs Used 
Contract No. 15-5IDP5010 

ERP Contract No. 4589 

ATTACHMENT E - FEE SCHEDULE 

SPECIFIED RATE PAYMENT BASIS 

PRIME PROVIDER NAME: Entech Civil Engineers, Inc. 

Direct Labor 

Labor/Staff Classification 
Years of 

Experience 
Hourly Base 

Rate 
Hourly Contract 

Rate 

OFFICE PERSONNEL 
Senior Project Manager 20+ $ 75.00 $ 200.54 
Senior Engineer 15+ $ 63.00 $ 168.45 
Project Engineer 10 to 15 $ 47.00 $ 125.67 
Design Engineer 5 to 10 $ 43.00 $ 114.98 
Senior Structural Engineer 20+ $ 65.00 $ 173.80 
Engineer-In-Training 1 to 5 $ 33.00 $ 88.24 
Senior Engineer Tech 15+ $ 30.00 $ 80.22 
Engineer Tech 5 to 15 $ 30.00 $ 80.22 
Junior Engineer Tech 1 to 5 $ 21.00 $ 56.15 
Senior CADD Operator 15+ $ 34.00 $ 90.91 
CADD Operator 5 to 15 $ 28.00 $ 74.87 
Junior CADD Operator 1 to 5 $ 16.00 $ 42.78 
Senior Scheduler 15+ $ 55.00 $ 147.06 
Scheduler $ 45.00 $ 120.32 
Admin/Clerical $ 22.00 $ 58.83 
Senior Utilities Coordinator 15+ $ 50.00 $ 133.69 
Utilities Coordinator $ 40.00 $ 106.96 
Utility Engineer $ 43.00 $ 114.98 
Abstractor (Property Deed Researcher, Courthouse, or Intenet 
Research) 

$ 26.00 $ 69.52 

$ $ 
FIELD PERSONNEL 

Resident Engineer 15+ $ 62.00 $ 140.41 
Field Engineer 5 to 10 $ 54.00 $ 122.29 
Senior Structural Inspector* 15+ $ 50.00 $ 113.23 
Structural Inspector* 5+ $ 42.00 $ 95.12 
Senior Construction Inspector* 15+ $ 44.00 $ 99.65 
Construction Inspector III* 10 to 15 $ 41.00 $ 92.85 
Construction Inspector II* 5 to 10 $ 35.00 $ 79.26 
Construction Inspector 1* 1 to 5 $ 30.00 $ 67.94 
Senior Utilities Field Coordinator* 15+ $ 43.00 $ 97.38 
Utilities Field Coordinator* $ 37.00 $ 83.79 
Utilities Field Inspector* $ 35.00 $ 79.26 
Utilities Field Engineer $ 40.00 $ 90.59 
Environmental Inspector* 5+ $ 34.00 $ 77.00 
Records Keeper* $ 28.00 $ 63.41 

$ $ 
INDIRECT COST RATE - OFFICE: 143.08% 

INDIRECT COST RATE - FIELD: 105.88% 
PROFIT RATE: 10.0% -

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

* OVERTIME (OT) will only be allowed for field services involving inspection and testing. Prior to working OT, the 
provider must obtain written approval from the State's Project Manager (PM). For invoicing purposes, an e-mail 
approval from the State's PM may serve as documentation for reimbursement. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is 
subject to audit. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work 
authorization, is not eligible for payment under that work authorization. 
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WAs Used 
Contract No. 15-5IDP5010 

ERP Contract No. 4589 

ATTACHMENT E - FEE SCHEDULE 

SPECIFIED RATE PAYMENT BASIS 

SUBPROVIDER NAME: AECOM Technical Services, Inc. 

Direct Labor 

Labor/Staff Classification 
Years of 

Experience 
Hourly Base 

Rate 
Hourly Contract 

Rate 

OFFICE PERSONNEL 
Senior Project Manager 20+ $ 73.00 $ 200.03 
Senior Engineer 15+ $ 61.00 $ 167.15 
Project Engineer 10 to 15 $ 46.00 $ 126.04 
Design Engineer 5 to 10 $ 42.00 $ 115.08 
Senior Structural Engineer 20+ $ 63.00 $ 172.63 
Engineer-In-Training 1 to 5 $ 31.00 $ 84.94 
Senior Engineer Tech 15+ $ 34.00 $ 93.16 
Engineer Tech 5 to 15 $ 30.00 $ 82.20 
Junior Engineer Tech 1 to 5 $ 21.00 $ 57.54 
Senior CADD Operator 15+ $ 33.00 $ 90.42 
CADD Operator 5 to 15 $ 27.50 $ 75.35 
Junior CADD Operator 1 to 5 $ 18.00 $ 49.32 
Senior Scheduler 15+ $ 67.00 $ 183.59 
Scheduler $ 47.00 $ 128.78 
Admin/Clerical $ 21.50 $ 58.91 
Abstractor (Property Deed Researcher, Courthouse, or 
Intenet Research) 

$ 26.00 $ 71.24 

$ $ 
FIELD PERSONNEL 

Resident Engineer 15+ $ 67.00 $ 161.90 
Field Engineer 5 to 10 $ 42.00 $ 101.49 
Senior Structural Inspector* 15+ $ 49.00 $ 118.40 
Structural Inspector* 5+ $ 43.00 $ 103.90 
Senior Construction Inspector* 15+ $ 44.00 $ 106.32 
Construction Inspector III* 10 to 15 $ 42.00 $ 101.49 
Construction Inspector II* 5 to 10 $ 34.00 $ 82.16 
Construction Inspector 1* 1 to 5 $ 30.00 $ 72.49 
Environmental Inspector* 5+ $ 32.00 $ 77.32 
Records Keeper* $ 32.00 $ 77.32 
Senior Geologist* 15+ $ 43.00 $ 103.90 
Geologist* 5 to 15 $ 36.00 $ 86.99 
Geologist-in-Training* 1 to 5 $ 29.00 $ 70.07 

$ $ 
INDIRECT COST RATE - OFFICE: 149.10% -

INDIRECT COST RATE - FIELD: 119.67% 
PROFIT RATE: 10.0% 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

* OVERTIME (OT) will only be allowed for field services involving inspection and testing. Prior to working OT, the 
provider must obtain written approval from the State's Project Manager (PM). For invoicing purposes, an e-mail 
approval from the State's PM may serve as documentation for reimbursement. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is 
subject to audit. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work 
authorization, is not eligible for payment under that work authorization. 
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WAs Used 
Contract No. 15-5IDP5010 

ERP Contract No. 4589 

ATTACHMENT E - FEE SCHEDULE 

SPECIFIED RATE PAYMENT BASIS 

SUBPROVIDER NAME: Bridgefarmer & Associates, Inc. 

Direct Labor 

Labor/Staff Classification 
Years of 

Experience 
Hourly Base 

Rate 
Hourly Contract 

Rate 

OFFICE PERSONNEL 
Senior Project Manager 20+ $ 64.00 $ 203.02 
Senior Engineer 15+ $ 52.00 $ 164.95 
Project Engineer 10 to 15 $ 41.00 $ 130.06 
Design Engineer 5 to 10 $ 37.00 $ 117.37 
Senior Structural Engineer 20+ $ 65.00 $ 206.19 
Engineer-In-Training 1 to 5 $ 28.00 $ 88.82 
Senior Engineer Tech 15+ $ 32.00 $ 101.51 
Engineer Tech 5 to 15 $ 25.00 $ 79.30 
Junior Engineer Tech 1 to 5 $ 24.00 $ 76.13 
Senior CADD Operator 15+ $ 29.00 $ 91.99 
CADD Operator 5 to 15 $ 25.00 $ 79.30 
Junior CADD Operator 1 to 5 $ 22.00 $ 69.79 
Admin/Clerical $ 19.00 $ 60.27 

$ $ 
FIELD PERSONNEL 

Resident Engineer 15+ $ 62.00 $ 163.27 
Field Engineer 5 to 10 $ 38.00 $ 100.07 
Senior Structural Inspector* 15+ $ 45.00 $ 118.50 
Structural Inspector* 5+ $ 40.00 $ 105.34 
Senior Construction Inspector* 15+ $ 40.00 $ 105.34 
Construction Inspector III* 10 to 15 $ 35.00 $ 92.17 
Construction Inspector II" 5 to 10 $ 30.50 $ 80.32 
Construction Inspector 1" 1 to 5 $ 29.00 $ 76.37 
Records Keeper* $ 32.00 $ 84.27 

$ $ 
INDIRECT COST RATE - OFFICE: 188.38% 

INDIRECT COST RATE - FIELD: 139.40% 
PROFIT RATE: 10.0% . '-: *'. <iLi 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

* OVERTIME (OT) will only be allowed for field services involving inspection and testing. Prior to working OT, the 
provider must obtain written approval from the State's Project Manager (PM). For invoicing purposes, an e-mail 
approval from the State's PM may serve as documentation for reimbursement. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is 
subject to audit. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work 
authorization, is not eligible for payment under that work authorization. 
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WAs Used 
Contract No. 15-5IDP5010 

ERP Contract No. 4589 

ATTACHMENT E - FEE SCHEDULE 

SPECIFIED RATE PAYMENT BASIS 

SUBPROVIDER NAME: Cobb, Fendley & Associates, Inc. 

Direct Labor 

Labor/Staff Classification Years of 
Experience 

Hourly Base 
Rate 

Hourly Contract 
Rate 

OFFICE PERSONNEL 
Senior Project Manager 20+ $ 68.00 $ 199.34 
Senior Engineer 15+ $ 54.00 $ 158.30 
Project Engineer 10 to 15 $ 42.00 $ 123.12 
Design Engineer 5 to 10 $ 40.00 $ 117.26 
Engineer-In-Training 1 to 5 $ 29.00 $ 85.01 
Senior Engineer Tech 15+ $ 32.00 $ 93.81 
Engineer Tech 5 to 15 $ 27.00 $ 79.15 
Senior CADD Operator 15+ $ 30.00 $ 87.95 
CADD Operator 5 to 15 $ 26.00 $ 76.22 
Admin/Clerical $ 20.00 $ 58.63 
Senior Utilities Coordinator 15+ $ 45.00 $ 131.92 
Utilities Coordinator $ 35.00 $ 102.60 

$ $ 
FIELD PERSONNEL 

Senior Utilities Field Coordinator* 15+ $ 42.00 $ 103.12 
Utilities Field Coordinator* $ 34.00 $ 83.48 
Utilities Field Inspector* $ 30.00 $ 73.66 
Utilities Field Engineer* $ 45.00 $ 110.49 

$ $ 
INDIRECT COST RATE - OFFICE: 166.50% 

INDIRECT COST RATE - FIELD: 123.21% / • i ' . 
PROFIT RATE: 10.0% 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

* OVERTIME (OT) will only be allowed for field services involving inspection and testing. Prior to working OT, the 
provider must obtain written approval from the State's Project Manager (PM). For invoicing purposes, an e-mail 
approval from the State's PM may serve as documentation for reimbursement. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is 
subject to audit. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work 
authorization, is not eligible for payment under that work authorization. 
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WAs Used 
Contract No. 15-5IDP5010 

ERP Contract No. 4589 

ATTACHMENT E - FEE SCHEDULE 

SPECIFIED RATE PAYMENT BASIS 

SUBPROVIDER NAME: HVJ Associates, Inc. 

Direct Labor 

Labor/Staff Classification 
Years of 

Experience 
Hourly Base 

Rate 
Hourly Contract 

Rate 

OFFICE PERSONNEL 
Project Manager 10 to 20 $ 55.00 $ 167.89 
Senior Engineer 15+ $ 55.00 $ 167.89 
Project Engineer 10 to 15 $ 42.00 $ 128.21 
Design Engineer 5 to 10 $ 38.00 $ 116.00 
Engineer-In-Training 1 to 5 $ 28.00 $ 85.47 
Senior Engineer Tech 15+ $ 32.00 $ 97.68 
Engineer Tech 5 to 15 $ 25.00 $ 76.31 
Junior Engineer Tech 1 to 5 $ 19.00 $ 58.00 
Senior CADD Operator 15+ $ 25.00 $ 76.31 
CADD Operator 5 to 15 $ 25.00 $ 76.31 
Junior CADD Operator 1 to 5 $ 16.00 $ 48.84 
Admin/Clerical $ 19.75 $ 60.29 

$ $ 
FIELD PERSONNEL 

Resident Engineer 15+ $ 51.00 $ 129.61 
Field Engineer 5 to 10 $ 35.00 $ 88.95 
Senior Construction Inspector* 15+ $ 32.00 $ 81.32 
Construction Inspector III* 10 to 15 $ 32.50 $ 82.59 
Construction Inspector II* 5 to 10 $ 30.00 $ 76.24 
Construction Inspector 1* 1 to 5 $ 25.00 $ 63.53 
Records Keeper* $ 23.00 $ 58.45 
Senior Geologist* 15+ $ 35.00 $ 88.95 
Geologist* 5 to 15 $ 28.00 $ 71.16 
Geologist-in-Training* 1 to 5 $ 23.00 $ 58.45 

$ $ 
INDIRECT COST RATE - OFFICE: 177.50% 

INDIRECT COST RATE - FIELD: 131.03% 
PROFIT RATE: 10.0% - '--A 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

* OVERTIME (OT) will only be allowed for field services involving inspection and testing. Prior to working OT, the 
provider must obtain written approval from the State's Project Manager (PM). For invoicing purposes, an e-mail 
approval from the State's PM may serve as documentation for reimbursement. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is 
subject to audit. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work 
authorization, is not eligible for payment under that work authorization. 
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WAs Used 
Contract No. 15-5IDP5010 

ERP Contract No. 4589 

ATTACHMENT E - FEE SCHEDULE 

SPECIFIED RATE PAYMENT BASIS 

SUBPROVIDER NAME: IDCUS, Inc. dba IDC, Inc. 

Direct Labor 

Labor/Staff Classification Years of Hourly Base Hourly Contract Labor/Staff Classification 
Experience Rate Rate 

OFFICE PERSONNEL 
Project Manager 10 to 20 $ 60.00 $ 170.94 
Senior Engineer 15+ $ 55.00 $ 156.70 
Project Engineer 10 to 15 $ 47.00 $ 133.90 
Design Engineer 5 to 10 $ 39.00 $ 111.11 
Engineer-In-Training 1 to 5 $ 31.00 $ 88.32 
Senior Engineer Tech 15+ $ 32.00 $ 91.17 
Engineer Tech 5 to 15 $ 25.00 $ 71.23 
Junior Engineer Tech 1 to 5 $ 18.00 $ 51.28 
Senior CADD Operator 15+ $ 31.00 $ 88.32 
CADD Operator 5 to 15 $ 28.00 $ 79.77 
Junior CADD Operator 1 to 5 $ 20.00 $ 56.98 
Senior Scheduler 15+ $ 46.00 $ 131.05 
Scheduler $ 38.00 $ 108.26 
Admin/Clerical $ 20.00 $ 56.98 
Senior Utilities Coordinator 15+ $ 45.00 $ 128.21 
Utilities Coordinator $ 35.00 $ 99.72 
Utility Engineer $ 39.00 $ 111.11 

$ $ 
FIELD PERSONNEL 

Resident Engineer 15+ $ 58.00 $ 138.86 
Field Engineer 5 to 10 $ 41.00 $ 98.16 
Senior Structural Inspector* 15+ $ 45.00 $ 107.74 
Structural Inspector* 5+ $ 39.00 $ 93.37 
Senior Construction Inspector* 15+ $ 38.00 $ 90.98 
Construction Inspector III* 10 to 15 $ 34.00 $ 81.40 
Construction Inspector II* 5 to 10 $ . 31.00 $ 74.22 
Construction Inspector 1* 1 to 5 $ 27.00 $ 64.64 
Senior Utilities Field Coordinator* 15+ $ 37.00 $ 88.58 
Utilities Field Coordinator* $ 35.00 S 83.80 
Utilities Field Inspector* $ 30.00 $ 71.82 
Utilities Field Engineer $ 40.00 $ 95.77 
Environmental Inspector* 5+ $ 32.00 $ 76.61 
Records Keeper* $ 27.00 $ 64.64 

$ $ 
INDIRECT COST RATE - OFFICE: 159.00% 

INDIRECT COST RATE - FIELD: 117.65% 
PROFIT RATE: 10.0% ' -5 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

* OVERTIME (OT) will only be allowed for field services involving inspection and testing. Prior to working OT, the 
provider must obtain written approval from the State's Project Manager (PM). For invoicing purposes, an e-mail 
approval from the State's PM may serve as documentation for reimbursement. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is 
subject to audit. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work 
authorization, is not eligible for payment under that work authorization. 
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WAs Used 
Contract No. 15-5IDP5010 

ERP Contract No. 4589 

ATTACHMENT E - FEE SCHEDULE 

SPECIFIED RATE PAYMENT BASIS 

SUBPROVIDER NAME: Infrastructure Associates, Inc. 

Direct Labor 

Labor/Staff Classification 
Years of 

Experience 
Hourly Base 

Rate 
Hourly Contract 

Rate 

OFFICE PERSONNEL 
Senior Project Manager 20+ $ 70.00 $ 189.62 
Senior Engineer 15+ $ 55.00 $ 148.99 
Senior Scheduler 15+ $ 62.00 $ 167.95 
Scheduler $ 46.00 $ 124.61 
Admin/Clerical $ 21.00 $ 56.89 
Senior Utilities Coordinator 15+ $ 45.00 $ 121.90 
Utilities Coordinator $ 35.00 $ 94.81 
Utility Engineer $ 48.00 $ 130.03 

$ $ 
FIELD PERSONNEL 

Construction Inspector III* 10 to 15 $ 43.00 $ 108.87 
Construction Inspector II* 5 to 10 $ 33.00 $ 83.55 
Construction Inspector 1* 1 to 5 $ 28.00 $ 70.89 

$ $ 
INDIRECT COST RATE - OFFICE: 146.26% 

INDIRECT COST RATE - FIELD: 130.16% 
PROFIT RATE: 10.0% 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

* OVERTIME (OT) will only be allowed for field services involving inspection and testing. Prior to working OT, the 
provider must obtain written approval from the State's Project Manager (PM). For invoicing purposes, an e-mail 
approval from the State's PM may serve as documentation for reimbursement. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is 
subject to audit. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work 
authorization, is not eligible for payment under that work authorization. 
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WAs Used 
Contract No. 15-5IDP5010 

ERP Contract No. 4589 

ATTACHMENT E - FEE SCHEDULE 

SPECIFIED RATE PAYMENT BASIS 

SUBPROVIDER NAME: Lonestar Program Controls Group, LLC 

Direct Labor 

Labor/Staff Classification Years of 
Experience 

Hourly Base 
Rate 

Hourly Contract 
Rate 

OFFICE PERSONNEL 
Senior Scheduler 15+ $ 67.00 $ 154.77 
Scheduler $ 65.00 $ 150.15 
Admin/Clerical $ 26.00 $ 60.06 

$ $ 
INDIRECT COST RATE - OFFICE: 110.00% 

PROFIT RATE: 10.0% 

Contract rates include labor, overhead, and profit. 

All rates are negotiated rates and are not subject to change or adjustment. 

* OVERTIME (OT) will only be allowed for field services involving inspection and testing. Prior to working OT, the 
provider must obtain written approval from the State's Project Manager (PM). For invoicing purposes, an e-mail 
approval from the State's PM may serve as documentation for reimbursement. 

Specified Rate Payment Basis - Contract rates to be billed. Documentation of hours must be maintained and is 
subject to audit. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work 
authorization, is not eligible for payment under that work authorization. 
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WAs Used 
Contract No. 15-5IDP5010 

ERP Contract No. 4589 

ATTACHMENT E - FEE SCHEDULE 
UNIT COST PAYMENT BASIS 

SUBPROVIDER NAME: Cobb, Fendley & Associates, Inc. 
SERVICES TO BE PROVIDED UNIT COST 

SUE (Quality Level C and D) 

Includes labor and equipment for records research, CADD, and mapping. LF $ 0.40 

SUE (Quality Level B - Utility Desiqnation) 

Includes labor and equipment for records research, designating, engineering, 
surveying, CADD mapping and limited traffic control. LF $ 1.45 

SUE (Quality Level A - Utility Locate. Test Holes) 

Includes labor and equipment for vacuum excavation, engineering, surveying, 
CADD, and limited traffic control. These prices reflect that a Quality Level B service 
has been provided. 

Level A: 0 to 5 ft. each $ 1,050.00 
Level A: > 5 to 8 ft. each $ 1,250.00 
Level A: > 8 to 13 ft. each $ 1,550.00 
Level A: > 13 to 20 ft. each $ 2,100.00 
Level A: > 20 ft. VF $ 100.00 

SUE Mobilization/Demobilization 

These costs are intended to be a one-time expense compensation for 
mobilizing/demobilizing personnel and equipment portal to portal. Vacuum 
excavation truck (non-local) 

Mile $ 4.00 

Note: When the above unit prices are not utilized, the following appropriate rates will apply 
SERVICES TO BE PROVIDED UNIT COST 

Subsurface Utility Enaineerina (SUE) Field Services 
Interior pipe wall condition video (equipment only)(for small pipe from 12" to 24" in 
diameter) day $ 200.00 

Interior pipe wall condition video (equipment only)(for pipe larger than 24" in 
diameter) 

hour $ 300.00 

Ground Penetrating Radar (GPR) (equipment only) hour $ 65.00 
One (1) Designating Person with equipment hour $ 80.00 
Two (2) Designating Person with equipment hour $ 140.00 

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments. 

All unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if applicable, 
in which the work was done. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is not eligible 
for payment under that work authorization. 
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WAs Used 
Contract No. 15-5IDP5010 

ERP Contract No. 4589 

ATTACHMENT E - FEE SCHEDULE 
UNIT COST PAYMENT BASIS 

SUBPROVIDER NAME: HVJ Associates. Inc. 
SERVICES TO BE PROVIDED TEST CODE UNIT COST 

Soils Tests 

Standard Test Method for Moisture. Ash, and Organic Matter of Peal and Other Organic Soils ASTM D2974 each $ 35.00 

Determining Moisture Content in Soil Materials Tex-103-E each $ 11.00 
Determining Liquid Limits of Soils Tex-104-E each $ 36.00 
Determining Plastic Limit of Soils Tex-105-E each $ 36.00 
Determining the Bar Linear Shrinkage of Soils Tex-107-E each $ 39.00 
Determining the Specific Gravity of Soils Tex-108-E each $ 75.00 
Particle Size Analysis of Soils Tex-110-E each $ 72.00 

Determining the Amount of Material in Soils Finer than the 75 micrometer (No. 200) Sieve Tex-111-E each $ 45.00 

Laboratory Compaction Characteristics and Moisture-Density Relationship of Base Materials Tex-113-E each t 250.00 

Laboratory Compaction Characteristics and Moisture-Density Relationship of Subgrade, 
Embankment Soils, and Backfill Material 

Tex-114-E each $ 260.00 

Field Method for Determining In-Place Density of Soils and Base Materials Tex-115-E each $ 42.00 
Ball Mill Method for Determining Ihe Disintegration of Flexible Base Material Tex-116-E each $ 180.00 
Triaxial Compression Test for Disturbed Soils and Base Materials Tex-117-E each $ 1.350.00 
Soil-Cement Testing Tex-120-E each $ 280.00 
Soil-Lime Testing Tex-121-E each $ 280.00 
Determining Soil pH Tex-128-E each $ 28.00 
Measuring the Resistivity of Soil Materials Tex-129-E each $ 85.00 
Slurry Testing Tex-130-E each $ 40.00 
Texas Cone Penetration Tex-132-E each $ 24.00 
Measuring Thickness of Pavement Layer Tex-140-E each $ 22.00 
Determining Sulfate Content in Soils - Colorimetric Method Tex-145-E each $ 75.00 
Unconfined Compressive Test of Cohesive Soil ASTM D2166 each $ 50.00 
One-Dimensional Consolidation ASTM D2435 each $ 200.00 
Soil Direct Shear (CD) Clay ASTM 03080 each $ 525.00 
Swell tests (Free Swell) ASTM D4546 each $ 85.00 
Swell tests (Pressure Swell) ASTM D4646 each $ 125.00 

Bituminous Tests 
Sieve Analysis for Fine and Coarse Aggregate Tex-200-F each $ 60.00 
Bulk Specific Gravity and Water Absorption of Aggregate Tex-201-F each $ 65.00 
Apparent Specific Gravity of Material Finer than! No. 50 Sieve Tex-202-F each $ 50.00 
Sand Equivalent Tex-203-F each $ 85.00 
Design of Bituminous Mixtures Tex-204-F each $ 1.400.00 
Laboratory Method of Mixing Bituminous Mixtures Tex-205-F set of 3 $ 72.00 
Compacting Specimens Using the Texas Gyratory Compactor (TGC) Tex-206-F set of 3 $ 50.00 
Determining Density of Compacted Bituminous Mixtures Tex-207-F (Part I) each $ 30.00 
Test of Stabilometer Value of Bituminous Mixtures Tex-208-F set of 3 $ 105.00 
Determining Asphalt Conent of Bituminous by Extraction Tex-210-F each $ 180.00 
Determining Deleterious Material and Decantation Test for Coarse Aggregates Tex-217-F each $ 80.00 
Theoretical Maximum Specific Gravity of Bituminous Mixtures Tex-227-F each $ 7500 
Determining Asphalt Content from Asphalt Paving Mixtures by the Ignition Method Tex-236-F each $ 150.00 
Superpave Gyratory Compacting of Test Specimens of Bituminous Mixtures Tex-241-F set of 2 $ 125 00 
Determining Flat and Elongated Particles Tex-280-F each $ 90.00 

Concrete & Aaareuate Tests 
Sieve Analysis of Fine and Coarse Aggregate Tex-401-A each $ 52.00 
Fineness Modulus of Fine Aggregate Tex-402-A each $ 58.00 
Saturated Surface-Dry Specific Gravity and Absorption of Aggregates Tex-403-A each $ 50.00 
Determining Unit Mass (Weight) of Aggregates Tex-404-A each $ 50.00 
Determining Percent Voids and Solids in Concrete Tex-405-A each $ 50.00 
Material Finer than 75 micrometer (No. 200) Sieve in Minderal Aggregates (Decantation Test 
for Concrete Aggregates) 

Tex-406-A each $ 59.00 

Organic Impurities in Fine Aggregate for Concrete Tex-408-A each $ 60.00 
Free Moisture and Water Absorption in Aggregate for Concrete Tex-409-A each $ 40.00 
Abrasion of Coarse Aggregate Using the Los Angeles Machine Tex-410-A each $ 190.00 
Soundness of Aggregate Using Sodium Sulfate or Magnesium Sulfate Tex-411-A each $ 190.00 
Determining Deleterious Material In Mineral Aggregate Tex-413-A each s 80.00 
Air Content of Freshly Mixed Concrete by the Volumetric Method Tex-414-A each $ 30.00 
Slump of Hydraulic Cement Concrete Tex-415-A each $ 23.00 
Air Content of Freshly Mixed Concrete by the Pressure Method Tex-416-A each $ 32.00 
Unit Weight, Yield, and Air Content (Gravimetric) of Concrete Tex-417-A each $ 32.00 
Compressive Strength of Cylindrical Concrete Specimens Tex-418-A each $ 20.00 
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WAs Used 
Contract No. 15-5IDP5010 

ERP Contract No. 4589 

ATTACHMENT E - FEE SCHEDULE 
UNIT COST PAYMENT BASIS 

SUBPROVIDER NAME: HVJ Associates, Inc. 
SERVICES TO BE PROVIDED TEST CODE UNIT COST 

Compressive Strength of Concrete Using Portions of Beams Broken in Flexure Tex-419-A each $ 40.00 
Splitting Tensile Strength of Cylindrical Concrete Specimens Tex-421-A each $ 45.00 
Measuring Temperature of Freshly Mixed Portland Cement Concrete Tex-422-A hour $ 16.00 
Determining Pavement Thickness by Direct Measurement Tex-423-A each $ 22.00 
Obtaining and Testing Drilled Cores of Concrete Tex-424-A each $ 150.00 
Determining Compressive Strength of Grouts Tex-442-A each $ 23.00 
Making and Curing Concrete Test Specimens Tex-447-A each $ 40.00 
Flexural Strength of Concrete Using Simple Beam Third-Point Loading Tex-448-A each $ 32.00 
Capping Cylindrical Concrete Specimens Tex-450-A each $ 8.00 
Determining Crushed Face Particle Count Tex-460-A each $ 60.00 

The unit costs shown include labor, overhead, and profit. Payment based on units completed. No partial payments. 

All unit costs are negotiated costs and are not subject to change or adjustment. 

Unit Cost Payment Basis: If unit costs by year are included, unit costs billed should correspond to the fiscal or calendar year, if applicable, in which the 
work was done. 

Note: Any direct labor, unit cost, or other direct expense classification included in the contract, but not in a work authorization, is not eligible for payment 
under that work authorization. 
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ERP Contract No. 4589 

ATTACHMENT F 

Not Applicable 
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ATTACHMENT G 

Computer Graphics Files for Document and Information Exchange 

Not Applicable 
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WAs Used Contract No. 15-5IDP5010 
ERP Contract No. 4589 

ATTACHMENT H-FG 
Disadvantaged Business Enterprise (DBE) 

for Federal-Aid Professional or Technical Services Contracts 

1) PURPOSE. The purpose of this attachment is to carry out the U.S. Department of Transportation's (DOT) 
policy of ensuring nondiscrimination in the award and administration of DOT assisted contracts and creating a 
level playing field on which firms owned and controlled by minority or socially and economically disadvantaged 
individuals can compete fairly for DOT assisted contracts. 

2) POLICY. It is the policy of the DOT and the Texas Department ofTransportation (henceforth the 
"Department") that Disadvantaged Business Enterprises (DBEs) as defined in 49 CFR Part 26, Subpart A and the 
Department's Disadvantaged Business Enterprise Program, shall have the opportunity to participate in the 
performance of contracts financed in whole or in part with Federal funds. Consequently, the Disadvantaged 
Business Enterprise requirements of 49 CFR Part 26, and the Department's Disadvantaged Business Enterprise 
Program, apply to this contract as follows. 
a. The Provider will offer Disadvantaged Business Enterprises, as defined in 49 CFR Part 26, Subpart A and 

the Department's Disadvantaged Business Enterprise Program, the opportunity to compete fairly for 
contracts and subcontracts financed in whole or in part with Federal funds. In this regard, the Provider shall 
make a good faith effort to meet the Disadvantaged Business Enterprise goal for this contract. 

b. The Provider and any subproviders) shall not discriminate on the basis of race, color, national origin, or sex 
in the performance of this contract. The Provider shall carry out applicable requirements of 49 CFR Part 26 
in the award and administration of DOT assisted contracts. The requirements of this Special Provision shall 
be physically included in any subcontract. 

c. When submitting the contract for execution by the Department, the Provider must complete and furnish 
Exhibit H-1 which lists the commitments made to certified DBE subprovider(s) that are to meet the contract 
goal and Exhibit H-2 which is a commitment agreement(s) containing the original signatures of the Provider 
and the proposed DBE(s). For Work Authorization Contracts, Exhibit H-1 is required at the time of 
submitting the contract for execution by the Department. Exhibit H-2 will be required to be completed and 
attached with each work authorization number that is submitted for execution, if the DBE will be performing 
work. Any substitutions or changes to the DBE subcontract amount shall be subject to prior written approval 
by the Department. If non-DBE subprovider is performing work, insert N/A (not applicable) on the line 
provided. 

d. Failure to carry out the requirements set forth above shall constitute a material breach of this contract and 
may result; in termination of the contract by the Department; in a deduction of the amount of DBE goal not 
accomplished by DBEs from the money due or to become due to the Provider, not as a penalty but as 
liquidated damages to the Department; or such other remedy or remedies as the Department deems 
appropriate. 

3) DEFINITIONS. 
a. "Department" means the Texas Department of Transportation (TxDOT). 
b. "Federal-Aid Contract" is any contract between the Texas Department ofTransportation and a Provider 

which is paid for in whole or in part with U. S. Department ofTransportation (DOT) financial assistance. 
c. "Provider" is any individual or company that provides professional or technical services. 
d. "DBE Joint Venture" means an association a DBE firm and one (1) or more other firm(s) to carry out a 

single business enterprise for profit for which purpose they combine their property, capital, efforts, skills and 
knowledge, and in which the DBE is responsible for a distinct, clearly defined portion of the work of the 
contract and whose share in the capital contribution, control, management, risks and profits of the joint 
venture are commensurate with its ownership interest. 

e. "Disadvantaged Business Enterprise (DBE)" means a firm certified as such by the Department in accordance 
with 49 CFR Part 26. 

f. "Good Faith Effort" means efforts to achieve a DBE goal or other requirement of this Special Provision 
which, by their scope, intensity, and appropriateness to the objective, can reasonably be expected to fulfill 
the program requirement. 

g. "Race-neutral DBE Participation" means any participation by a DBE through customary competitive 
procurement procedures. 
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4) PFRCFNTACFCOAL. The goal for Disadvantaged Business Enterprise (OBE) participation in the work to 
be performed under this contract i s^ILT^^of the contract amount. 

^ P R O V ^ F ^ S ^ S P O N S f ^ ^ T ^ S . A D B E o r i m e may receivecredit toward the D B E ^ 
performed by his-her own forces and work subcontracted to DBEs. A DBE prime must makeagoodfaith effort 
to meet the goals. in the eventaDBE prime subcontracts toanon-DBE, that information must be reported to the 
Department. 
a. A Provider who cannot meet the contract goal, in whole or in part, shall document the "Good Faith Efforts" 

taken to obtain DBEparticipation. Tbe following isalist of the types of actions tbat may be considered as 
goodfaith efforts, it is not intended to beamandatory checklist, nor is it intended to be exclusive or 
exhaustive. Otherfactors or types of efforts may be relevant in appropriate cases. 

(1) Soliciting through all reasonable and available means the interest ofall certified DBEs who have the 
capability to perform the work ofthe contract. The solicitation must be done within sufficient time 
to allow the DBEs to respond to it. Appropriate steps must be taken tofollow up initial solicitations 
to determine,withcertainty,if the DBEs are interested. 

(2) Selecting portions ofthe work to be performed by DBEs in order to increase the likelihood that tbe 
DBE goals will be achieved. Tbis inciudes,where appropriate, breaking out contract work items into 
economicallyfeasible units tofacilitate DBE participation, even when the Provider might otherwise 
prefertoperformthework items witb its ownforces. 

(3) Providing interested DBEs with adequate information about tbe plans, specifications, and 
requirements of the contract inatimely manner to assist them in responding toasolicitation. 

(4) Negotiating in good faith witb interested DBEs by makingaportion ofthe work available to DBE 
subproviders and suppliers and selecting those portions ofthe work or material needs consistent with 
the available DBE subproviders and suppliers. 

(^) The ability or desire of the Provider to perform the work ofacontract with its own organization does 
not relieve the Provider'sresponsibility to makeagoodfaith effort. Additional costs involved in 
finding and using DBEs is not in itself sufficient reason foraProvider'sfailure to meet the contract 
DBE goal,as long as sucb costs are reasonable. Providers are not, however,required to accept 
higher quotes from DBEs if tbe price difference is excessive or unreasonable. 

(6) Not rejecting DBEs as being unqualified without sound reasons based onathorough investigation of 
their capabilities. 

(7) Making efforts to assist interested DBEs in obtaining bonding, linesof credit,or insurance as 
required by tbe recipient or Provider. 

(^) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials or 
related assistance or services. 

(9) Effectively using the services ofavailableminority/women community organizations; 
minority/womencontractors'groups; local, state, and Federal minority/women business assistance 
offices; and other organizations as allowed onacase-by-case basis to provide assistance in the 
recruitment and placement ofDBEs. 

(10) i f the Department'sDirector of the Business Opportunity Programs Office determines that the 
Provider has failed to meet the goodfaith effort requirements, the Provider will be given an 
opportunityfor reconsideration by tbe Director ofthe appropriate Division. 

NOTE: The Provider must not cause or allow subproviders to bid tbeir services. 
b. The preceding information shall be submitted directly to the Chair ofthe Consultant SelectionTeam 

responsible for the project. 
c. Tbe Provider shall make all reasonable efforts to honor commitments to DBEsubproviders named in the 

commitment submitted under Section 2.c.ofthis attachment. Where tbe Provider terminates or removesa 
DBE subprovider named in the initial commitment, the Provider must demonstrate onacase-by-case basis to 
the satisfaction ofthe department that the originally designated DBE was not able or willing to perform. 

d. The Provider shall makeagoodfaith effort to replaceaDBEsubprovider that is unable or unwilling to 
perform successfully with another DBE, to the extent needed to meet the contract goal. Tbe Provider shall 
submitacompleted Exhibit tf-2Form for the substitute firm(s). Any substitution ofDBEs shall be subject to 
prior written approval by the Department. The Department may requestastatement from tbe firm being 
replaced concerning its replacement prior to approving tbe substitution. 
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e. Tbe Provider shall designateaDBE liaison officer who will administer the DBE program and who will be 
responsible for maintenance ofrecordsofefforts and contacts made to subcontract with DBEs. 

f. Providers are encouraged to investigate tbe services offered 
individuals and to make use oftbese banks wherefeasible. 

6) P ^ O f O ^ T Y O P D B E s . 
a. The Department certifies the eligibility ofDBEs, DBEjoint ventures and DBE truck-owner operators to 

perform DBE subcontract work on DOT financially assisted contracts. 
b. This certification will be accomplished through the use ofthe appropriate certification schedule contained in 

this Department'sDBEprogram. 
c. The Department publishesaDirectoryofDisadvantaged Business Enterprises containing the name 

that have been certified to be eligible to participate as DBEs on DOT financially assisted contracts. The 
directory is available from the Department'sBusiness Opportunity Programs Office. TheTexas Unified 
Certification Program DBE Directory can befound on the internet at: 
bttp^/www.dot.state.tx.us/services/business opportunity programs/tucp dbe directory.htm. 

d. Only DBE firms certified at the time the contract is signed or at the time the commitments are submitted are 
eligible to be used in the information furnished by tbe Provider as required under Section 2.c.and^.d. above. 
Eor purposes ofthe DBE goal on this contract, DBEs will only be allowed to perform work in tbe categories 
of workfor which they were certified. 

7) DFTFR^INATIONOPDOFPARTfCIPATfON. 
A firm must be an eligible DBEandperformaprofessional or technical function relating to the project̂  Oncea 
firm is determined to be an eligible DBE, the total amount paid to the DBEfor work performed with his/her own 
forces is counted toward the DBE goal. WhenaDBE subcontracts part of the work ofits contract to another 
firm, the value ofthe subcontracted work may be counted toward DBE goals only ifthe subprovider is itselfa 
DBE. Work thataDBEsubcontractstoanon-DBE firm does not count toward DBE goals. 

ADBEsubprovidermay subcontract no more than ofafederal aid contract. The DBEsubprovider shall 
perform not less than ofthe value ofthe contract work witb assistance ofemployees employed and paid 
directly by the DBE; and equipment owned or rented directly by the DBE. DBEsubprovidersmustperforma 
commercially useful function required in tbe contract in orderfor payments to be credited toward meeting the 
contract goal. ADBEperformsacommercially useml function when it is responsible for executing the work of 
the contract and is carrying out its responsibilities by actually performing, managing, and supervising the wo 
involvedToperformacommercially useful function, the DBEmust also be responsible,with respect to 
materials and supplies used on the contract, for negotiating price, determining quality and quantity,ordering tbe 
material, and installing(whereapplicable)and paying for the material itself. WhenaDBE is presumed not to be 
performingacommercially useful function, the DBE may present evidence to rebut this presumption. 

AProvider may count toward its DBE goalaportion of the total value ofthe contract amount paid toaDBE 
joint venture equal to the distinct, clearly defined portion ofthe work ofthe contract performed by the DBE. 

Proof of payment, such as copies of canceled checks, properly identifying the Department'scontract number or 
project number may be required to substantiate the payment, as deemed necessary by the Department. 

^ RFCORf^S AND REPORTS. 
a. After submission ofthe initial commitment reported (Exhibit H-1), required by Section 2.c.ofthis 

attachment, the Provider shall submit monthly Progress Assessment Reports (Exbibit H-3), after contract 
work begins, on DBE involvement to meet tbe goal andfor race-neutral participation. One copy of eacb 
report is to be sent to the Department'sBusiness Opportunity programs Office montbly,in addition one copy 
istobesubmitted witb the P r o v ^ 
^epo^ted. These reports will be required until all subprovider activity is completed. The Department may 
verify the amounts being reported as paid to DBEs by requesting copies ofcanceied checks paid to DBEs on 
arandom basis. 

b. DBE subproviders should be identified on the report by name, typeofwork being performed, the amount of 
actual payment made to each during tbe billing period, cumulative payment amount and percentageofthe 
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total contract amount. These reports will be due within fifteen (1^) days after the end ofacalendarmonth. 
Reports are reouired even when no DBE activity has occurred inabillin^ period. 

c. All sucb records must be retamedforaperiod of seven (7) years following final payment or until any 
investigation, audit, examination, or other review undertaken during the seven (7) years is completed, and 
shall be available at reasonable times and places for inspection by authorized representatives ofthe 
Department or the OCT. 

d. Prior to receiving final payment, the Provider sball submitaEinal Report (Exhibit H-4), detailing the DBE 
payments. The Final Report is to be sent to the Department'sBusiness Opportunity Programs Office and one 
(l)copy to be submitted with the Provider'sfinal invoice, ifthe OBE goal requirement is not met, 
documentation of the goodfaith efforts made to meet the goal must be submitted witb the Pinal Report. 

9) COlvfPLfANCF OP PROVfT^F^Toensurethat DBE reouirementsoftbis DOT-assisted ĉ ^̂  
complied with, the Oepartment will m 
this contract. This will be accomplished byareviewoflvtonthly Progress Assessment Reports (Exhibit H-3), 
submitted to the Department'sBusiness Opportunity Programs Office by tbe Provider indicating bis progress in 
achieving tbe DBEcontract goal, and by compliance reviews conducted by tbe Department. The Monthly 
Progress Assessment Report (Exhibit must be submitted ataminimum monthly to the Business 
Opportunity Programs Office, in addition to with each invoice to the appropriate agency contact. 

Tbe Provider shall receive credit toward the DBE goal based on actual payments to the DBEsubproviders with 
the followmg exceptions and only ifthe arrangement is consistent with standard industry practice. Tbe Provider 
shall contact the Department ifhe/she withholds or reduces payment to any DBEsubprovider. 

(1) AOBE firm is paid but does not assume contractual responsibility for performing theses 
(2) ADBE firm does not performacommerciaily useful function; 
(3) Payment is made toaDBE that cannot be linked by an invoice or canceled check to tbe contract under 

which credit is claimed; 
(4) Payment is made toabrokerorafirmwitbabrokering-type operation; 
(^)Partial credit is allowed, in tbe amount ofthe fee or commission provided the fee or commission does not 

exceed that customarily allowed for similar services,forabona fide service, such as professional, 
technical, consultant, or managerial services, and assistance in the procurement of essential personnel, 
facilities, equipment, materials, or supplies requiredfor performance of the contract. 

AProvider'sfailure to comply with the requirements of this Special Provision shall constituteamaterial breach 
ofthis contract, in suchacase, the Department reserves tbe right to terminate tbe contract; to deduct the amount 
ofDBE goal not accomplished by DBEs from the money due or to become due the provider, not asapenalty but 
as liquidated damages to the Department; or such other remedy or remedies as the Department deems 
appropriate. 

p ^ ^ P A T T 
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EXHIBIT H-1 

Texas Department of Transportation 
Subprovider Monitoring System 

Commitment Worksheet 

Contract #: 15-5IDP5010 Assigned Goal: 11.7 % Federally Funded X State Funded 

Prime Provider: Entech Civil Engineers, Inc. Total Contract Amount: $3.500.000.00 

Prime Provider Info: DBE HUB Both V 

Vendor ID #: 14604911694 DBE/HUB Expiration Date: DBE: 9/30/15 HUB: 5/29/19 
(First 11 Digits Only) 

If no subproviders are used on this contract, please indicate by placing "N/A " on the 1st line under Subproviders. 

Subprovider(s) 

(List All) 

Type 

of Work 

Vendor ID # 

(First 11 Digits 
Only) 

D=DBE Expiration 

H=HUB D a t e 

$ Amount or 

% of Work* 

AECOM Technical Services, 
Inc. 

Environmental 
Inspection Services 19526619226 3% 

Bridgefarmer & Associates, 
Inc. 

Construction 
Management 
Services 17515710568 11% 

Cobb, Fendley & 
Associates, Inc. 

Utility Engineering 
Services 17421928791 4% 

HVJ Associates, Inc. 
Geotechnical 
Services 17601464104 

D 2/29/2016 
H 7/17/2017 20% 

IDCUS Inc., dba IDC, Inc. 

Construction 
Management 
Services 11418881964 

D 7/31/2016 
H 5/23/2016 10% 

Infrastructure Associates, 
Inc. 

Construction 
Scheduling Support 
Services 17605911167 H 2/28/2016 6% 

Lonestar Program Controls 
Group, LLC 

Construction 
Scheduling Support 
Services 14712067298 4% 

Subprovider(s) Contract or % of Work* Totals 58% 

*For Work Authorization Contracts, indicate the % ofwork to be performed by each subprovider. 
Total DBE or HUB Commitment Dollars $ 

Total DBE or HUB Commitment Percentages of Contract 36 % 
(Commitment Dollars and Percentages are for Subproviders only) 

12/06 DBEH1.AT 
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EXHIBIT H-2 
Texas Department of Transportation 

Subprovider Monitoring System Commitment Agreement 

This commitment agreement is subject to the award and receipt of a signed contract from the Texas Department of Transportation 
(TxDOT). NOTE: Exhibit H-2 is required to be attached to each contract that does not include work authorizations. Exhibit H-2 is 
required to be attached with each work authorization. Exhibit H-2 is also required to be attached to each supplemental work 
authorization. If DBE/HUB Subproviders are used, the form must be completed and signed. If no DBE/HUB Subproviders are 
used, indicate with "N/A " on this line: and attach with the work authorization or supplemental work authorization. 

Contract #: Assigned Goal: % Prime Provider: 

Work Authorization (WA)#: WA Amount: Date: 

Supplemental Work Authorization (SWA) #: to WA #: SWA Amount: 

Revised WA Amount: 

Description of Work 
(List by category of work or task description. Attach additional pages, if 

necessary.) 

Dollar Amount 
(For each category ofwork or task description 

shown.) 

Total Commitment Amount (Including all additional pages.) $ 

IMPORTANT: The signatures ofthe prime and the DBE/HUB 
the total commitment amount must always be on the same page 

and Second Tier Subprovider, i f any (both DBE and Non-DBE) and 

Provider Name: 

Address: 

Phone # & Fax #: 

Email: 

Name: 
(Please Print) 

Title: 

Provider Name: 

Address: 

Phone # & Fax #: 

Email: 

Signature Date 

DBE/HUB Sub Provider 

Subprovider Name: 

VID Number: 

Address: 

Phone # & Fax #: 

Email: 

Name: 
(Please Print) 

Title: 

DBE/HUB Sub Provider 

Subprovider Name: 

VID Number: 

Address: 

Phone # & Fax #: 

Email: 
Signature Date 

Second Tier Sub Provider 

Subprovider Name: 

VID Number: 

Address: 

Phone #& Fax #: 

Email: 

Name: 
(Please Print) 

Title: 

Second Tier Sub Provider 

Subprovider Name: 

VID Number: 

Address: 

Phone #& Fax #: 

Email: 
Signature Date 

VID Number is the Vendor Identification Number issued by the Comptroller. If a firm does not have a VID Number, please enter the 
owner's Social Security or their Federal Employee Identification Number (if incorporated). 
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WAs Used Contract No. 15-5IDP5010 
ERP Contract No. 4589 

EXHIBIT H-3 
Texas Department ofTransportation Subprovider Monitoring System for Federally Funded Contracts 

Progress Assessment Report for month of (MoVYr.) / 

Contract ft: Original Contract Amount: 

Date of Execution: Approved Supplemental Agreements: _ 

Prime Provider: Total Contract Amount: 

Work Authorization No. Work Authorization Amount: 
If no subproviders are used on this contract, please indicate by placing "N/A " on the I" line under Subproviders. 

DBE 
All 

Subproviders 
Category of Work Total 

Subprovider Amount 
% Total Contract 

Amount 
Amount Paid 
This Period 

Amount Paid 
To Date 

Subcontract Balance 
Remaining 

Fill out Progress Assessment Report with each estimate/invoice submitted, for all subcontracts, and forward as follows: 
1 Copy with Invoice - Contract Manager/Managing Office 
1 Copy - TxDOT, BOP Office, 125 E. 11th, Austin, TX 78701, 512-486-5500, toll free 866-480-2518, or Fax to 512-486-5519 

I hereby certify that the above is a true and correct statement ofthe amounts paid to the firms listed above. 

Prim Name - Company Official /DBE Liaison Officer Signature Phone Dale 

Email Fax 
12/06 DBE-H3.ATT 
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WAs Used 

EXHIBIT H-4 

Contract No. 15-5IDP5010 
ERP Contract No. 4589 

Texas Department of Transportation 
Subprovider Monitoring System 

Final Report 

The Final Report Form should be filled out by the Prime Provider and submitted to the Contract Manager and the 
Business Opportunity Programs Office for review upon completion of the contract. The report should reflect all 
subcontract activity on the project. The report will aid in expediting the final estimate for payment. I f the HUB or 
DBE goal requirements were not met, documentation supporting good faith efforts must be submitted. 

DBE Goal: % OR HUB Goal: % 

Total Contract Amount: $ Total Contract Amount: $ 

Contract Number: 

Vendor ID # Subprovider Total $ Amt Paid to Date 

TOTAL 

This is to certify that % of the work was completed by the HUB or DBE subproviders as stated above. 

By: Prime Provider 

Per: Signature 

Subscribed and sworn to before me, this day of , 20 

Notary Public County 

My Commission expires: 

12/06 DBE-H4.A 
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WAs Used Contract No. 15-5IDP5010 
ERP Contract No. 4589 

EXHIBIT H-5 

Federal Subprovider and Supplier Information 

The Provider shall indicate below the name, address and phone number of all successful and unsuccessful 
subproviders and/or suppliers that provided proposals/quotes for this contract prior to execution. You may 
reproduce this form i f additional space is needed. 

Name Address Phone Number 
AECOM Technical Services, Inc. 5444 Westheimer Rd., Suite 200 

Houston, TX 77056 
713-780-4100 

Bridgefarmer & Associates, Inc. 2851 Joe DiMaggio, #17 
Round Rock, TX 78665 

512 990-0200 

Cobb, Fendley & Associates, Inc. 13430 Northwest Fwy 
Suite 1100 
Houston, TX 77040 

512-834-9798 

HVJ Associates, Inc. 4201 Freidrich Lane, Suite 110 
Austin, TX 78744 

512-447-9081 

IDCUS Inc., dba IDC, Inc. 8632 Fredericksburg Rd. 
Suite 200 
San Antonio, TX 78240 

210 448-1800 

Infrastructure Associates, Inc. 6117 Richmond Avenue, Suite 200 
Houston, TX 77057 

713 622-0120 

Lonestar Program Controls Group, LLC 133 Northridge 
New Braunfels, TX 78132 

214 412-8312 

provided and returned with the contract. 

9/23/15 
Date 

Ovidio N. (Nick) Alanis nalanis@entechhou.com 281 945-0069 
Printed Name E-mail 
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